
 

 

 

 

 

 

Multiple Award Contract 
  



 
 
 
 
 

Vendor 1 
  



 

County of Orange  MA-080-22010092 Page 1 of 44 

OC Public Works Disaster-Related Debris Management Services File No.:  080-2099802 

 
 

 

 

 

 

 

CONTRACT MA-080-22010092 

 

FOR 

 

DISASTER-RELATED DEBRIS MANAGEMENT SERVICES 

 

BETWEEN 

 

OC PUBLIC WORKS 

 

AND 

 

ASHBRITT, INC. 

 

 

 

 
  



 

County of Orange  MA-080-22010092 Page 2 of 44 

OC Public Works Disaster-Related Debris Management Services File No.:  080-2099802 

 
 

CONTRACT MA-080-22010092 

FOR 

DISASTER-RELATED DEBRIS MANAGEMENT SERVICES 

WITH 

ASHBRITT, INC. 

THIS Contract MA-080-22010092 for Disaster-Related Debris Management Services (“Contract”) 

is made and entered into as of the date fully executed by and between the County of Orange, a political 

subdivision of the State of California and the Orange County Flood Control District, a body corporate and 

politic, (collectively referred to as “County”) and Ashbritt, Inc., with a place of business at 565 E. Hillsboro 

Blvd., Deerfield Beach, FL 33441 (“Contractor”), with County and Contractor sometimes referred to as 

“Party” or collectively as “Parties.” 

ATTACHMENTS 

This Contract is comprised of this document and the following Attachments, which are attached 

hereto and incorporated by reference in this Contract: 

Attachment A – Scope of Work 

Attachment B – Payment/Compensation 

 

Attachment C – Staffing Plan 

 

RECITALS 

WHEREAS, Contractor and County are entering into this Contract for Disaster-Related Debris 

Management Services under a firm fixed fee/usage Contract; and, 

WHEREAS, County solicited Contract for Disaster-Related Debris Management Services as set 

forth herein, and Contractor represented that it is qualified to provide Disaster-Related Debris Management 

Services to the County as further set forth here; and, 

WHEREAS, Contractor agrees to provide Disaster-Related Debris Management Services to the 

County as further set forth in the Scope of Work, attached hereto as Attachment A; and, 

WHEREAS, County agrees to pay Contractor based on the schedule of fees set forth in 

Payment/Compensation, attached hereto as Attachment B; and, 

WHEREAS, the County Board of Supervisors has authorized the Procurement Officer or designee 

to enter into a Contract for Disaster-Related Debris Management Services with the Contractor; and,  

NOW, THEREFORE, the Parties mutually agree as follows: 

ARTICLES 

General Terms and Conditions: 

 
A. Governing Law and Venue:  This Contract has been negotiated and executed in the state of 

California and shall be governed by and construed under the laws of the state of California. In the 

event of any legal action to enforce or interpret this Contract, the sole and exclusive venue shall be 

a court of competent jurisdiction located in Orange County, California, and the parties hereto agree 
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to and do hereby submit to the jurisdiction of such court, notwithstanding Code of Civil Procedure 

Section 394.  Furthermore, the parties specifically agree to waive any and all rights to request that 

an action be transferred for adjudication to another county. 

 

 

B. Entire Contract:  This Contract contains the entire Contract between the parties with respect to 

the matters herein, and there are no restrictions, promises, warranties or undertakings other than 

those set forth herein or referred to herein.  No exceptions, alternatives, substitutes or revisions are 

valid or binding on County unless authorized by County in writing.  Electronic acceptance of any 

additional terms, conditions or supplemental Contracts by any County employee or agent, including 

but not limited to installers of software, shall not be valid or binding on County unless accepted in 

writing by County’s Procurement Officer or designee. 

 

C. Amendments:  No alteration or variation of the terms of this Contract shall be valid unless made 

in writing and signed by the parties; no oral understanding or agreement not incorporated herein 

shall be binding on either of the parties; and no exceptions, alternatives, substitutes or revisions are 

valid or binding on County unless authorized by County in writing.  

 

D. Taxes:  Unless otherwise provided herein or by law, price quoted does not include California state 

sales or use tax.  Out-of-state Contractors shall indicate California Board of Equalization permit 

number and sales permit number on invoices, if California sales tax is added and collectable.  If no 

permit numbers are shown, sales tax will be deducted from payment.  The Auditor-Controller will 

then pay use tax directly to the State of California in lieu of payment of sales tax to the Contractor.  

 

E. Delivery:  Time of delivery of goods or services is of the essence in this Contract.  County reserves 

the right to refuse any goods or services and to cancel all or any part of the goods not conforming 

to applicable specifications, drawings, samples or descriptions or services that do not conform to 

the prescribed statement of work.  Acceptance of any part of the order for goods shall not bind 

County to accept future shipments nor deprive it of the right to return goods already accepted at 

Contractor’s expense.  Over shipments and under shipments of goods shall be only as agreed to in 

writing by County.  Delivery shall not be deemed to be complete until all goods or services have 

actually been received and accepted in writing by County. 

 

F. Acceptance Payment:  Unless otherwise agreed to in writing by County; 1) acceptance shall not 

be deemed complete unless in writing and until all the goods/services have actually been received, 

inspected, and tested to the satisfaction of County, and 2) payment shall be made in arrears after 

satisfactory acceptance. 

 

G. Warranty:  Contractor expressly warrants that the goods covered by this Contract are 1) free of 

liens or encumbrances, 2) merchantable and good for the ordinary purposes for which they are used, 

and 3) fit for the particular purpose for which they are intended.  Acceptance of this order shall 

constitute an agreement upon Contractor’s part to indemnify, defend and hold County and its 

indemnities as identified in article “Z,” and as more fully described in article “Z,” harmless from 

liability, loss, damage and expense, including reasonable counsel fees, incurred or sustained by 

County by reason of the failure of the goods/services to conform to such warranties, faulty work 

performance, negligent or unlawful acts, and non-compliance with any applicable state or federal 

codes, ordinances, orders, or statutes, including the Occupational Safety and Health Act (OSHA) 

and the California Industrial Safety Act.  Such remedies shall be in addition to any other remedies 

provided by law. 

 

H. Patent/Copyright Materials/Proprietary Infringement:  Unless otherwise expressly provided in 

this Contract, Contractor shall be solely responsible for clearing the right to use any patented or 
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copyrighted materials in the performance of this Contract.  Contractor warrants that any software 

as modified through services provided hereunder will not infringe upon or violate any patent, 

proprietary right, or trade secret right of any third party.  Contractor agrees that, in accordance with 

the more specific requirement contained in article “Z” below, it shall indemnify, defend and hold 

County and County Indemnitees harmless from any and all such claims and be responsible for 

payment of all costs, damages, penalties and expenses related to or arising from such claim(s), 

including, costs and expenses but not including attorney’s fees. 

 

I. Assignment:  The terms, covenants, and conditions contained herein shall apply to and bind the 

heirs, successors, executors, administrators and assigns of the parties.  Furthermore, neither the 

performance of this Contract nor any portion thereof may be assigned by Contractor without the 

express written consent of County.  Any attempt by Contractor to assign the performance or any 

portion thereof of this Contract without the express written consent of County shall be invalid and 

shall constitute a breach of this Contract. 

 

J. Non-Discrimination:  In the performance of this Contract, Contractor agrees that it will comply 

with the requirements of Section 1735 of the California Labor Code and not engage nor permit any 

subcontractors to engage in discrimination in employment of persons because of the race, religious 

creed, color, national origin, ancestry, physical disability, mental disability, medical condition, 

marital status, or sex of such persons.  Contractor acknowledges that a violation of this provision 

shall subject Contractor to penalties pursuant to Section 1741 of the California Labor Code. 

 

K. Termination:  In addition to any other remedies or rights it may have by law, County has the right 

to immediately terminate this Contract without penalty for cause or after 30 days’ written notice 

without cause, unless otherwise specified.  Cause shall be defined as any material breach of 

contract, any misrepresentation or fraud on the part of the Contractor.  Exercise by County of its 

right to terminate the Contract shall relieve County of all further obligation. 

 

In the event of change of control, to the extent necessary, Contractor shall provide reasonably 

requested assistance in the transferring of services. 
 

L. Consent to Breach Not Waiver:  No term or provision of this Contract shall be deemed waived 

and no breach excused, unless such waiver or consent shall be in writing and signed by the party 

claimed to have waived or consented.  Any consent by any party to, or waiver of, a breach by the 

other, whether express or implied, shall not constitute consent to, waiver of, or excuse for any other 

different or subsequent breach. 

 

M. Independent Contractor:  Contractor shall be considered an independent contractor and neither 

Contractor, its employees, nor anyone working under Contractor shall be considered an agent or an 

employee of County.  Neither Contractor, its employees nor anyone working under Contractor shall 

qualify for workers’ compensation or other fringe benefits of any kind through County. 

 

N. Performance Warranty:  Contractor shall warrant all work under this Contract, taking necessary 

steps and precautions to perform the work to County’s satisfaction.  Contractor shall be responsible 

for the professional quality, technical assurance, timely completion and coordination of all 

documentation and other goods/services furnished by the Contractor under this Contract.  

Contractor shall perform all work diligently, carefully, and in a good and workmanlike manner; 

shall furnish all necessary labor, supervision, machinery, equipment, materials, and supplies, shall 

at its sole expense obtain and maintain all permits and licenses required by public authorities, 

including those of County required in its governmental capacity, in connection with performance 
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of the work. If permitted to subcontract, Contractor shall be fully responsible for all work performed 

by subcontractors. 

 

O. Insurance Requirements:  

 

 

 Prior to the provision of services under this Contract, the Contractor agrees to purchase all required 

insurance at Contractor’s expense, including all endorsements required herein, necessary to satisfy 

the County that the insurance provisions of this Contract have been complied with.  Contractor 

agrees to keep such insurance coverage, Certificates of Insurance, and endorsements on deposit 

with the County during the entire term of this Contract.  In addition, all subcontractors performing 

work on behalf of Contractor pursuant to this Contract shall obtain insurance subject to the same 

terms and conditions as set forth herein for Contractor. 

 

Contractor shall ensure that all subcontractors performing work on behalf of Contractor pursuant 

to this Contract shall be covered under Contractor’s insurance as an Additional Insured or maintain 

insurance subject to the same terms and conditions as set forth herein for Contractor.  Contractor 

shall not allow subcontractors to work if subcontractors have less than the level of coverage 

required by County from Contractor under this Contract.  It is the obligation of Contractor to 

provide notice of the insurance requirements to every subcontractor and to receive proof of 

insurance prior to allowing any subcontractor to begin work.  Such proof of insurance must be 

maintained by Contractor through the entirety of this Contract for inspection by County 

representative(s) at any reasonable time.  

 

All self-insured retentions (SIRs) shall be clearly stated on the Certificate of Insurance.  Any self-

insured retention (SIR) in an amount in excess of Fifty Thousand Dollars ($50,000) shall 

specifically be approved by the County’s Risk Manager, or designee, upon review of Contractor’s 

current audited financial report.  If Contractor’s SIR is approved, Contractor, in addition to, and 

without limitation of, any other indemnity provision(s) in this Contract, agrees to all of the 

following: 

 

1) In addition to the duty to indemnify and hold the County harmless against any and all liability, 

claim, demand or suit resulting from Contractor’s, its agents, employee’s or subcontractor’s 

performance of this Contract, Contractor shall defend the County at its sole cost and expense 

with counsel approved by Board of Supervisors against same; and 

2) Contractor’s duty to defend, as stated above, shall be absolute and irrespective of any duty to 

indemnify or hold harmless; and 

3) The provisions of California Civil Code Section 2860 shall apply to any and all actions to which 

the duty to defend stated above applies, and the Contractor’s SIR provision shall be interpreted 

as though the Contractor was an insurer and the County was the insured. 

 

If the Contractor fails to maintain insurance acceptable to the County for the full term of this 

Contract, the County may terminate this Contract. 

 

Qualified Insurer 

 
The policy or policies of insurance must be issued by an insurer with a minimum rating of A- 

(Secure A.M. Best's Rating) and VIII (Financial Size Category as determined by the most current 

edition of the Best's Key Rating Guide/Property-Casualty/United States or ambest.com).  It 

is preferred, but not mandatory, that the insurer be licensed to do business in the state of 

California (California Admitted Carrier). 
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If the insurance carrier does not have an A.M. Best Rating of A-/VIII, the CEO/Office of Risk 

Management retains the right to approve or reject a carrier after a review of the company's 

performance and financial ratings. 

 

The policy or policies of insurance maintained by the Contractor shall provide the minimum 

limits and coverage as set forth below: 

 

Coverage      Minimum Limits 

 

Commercial General Liability     $5,000,000 per occurrence 

        $5,000,000 aggregate 

 

Automobile Liability including coverage   $1,000,000 per occurrence 

for owned, non-owned and hired vehicles    

 

Workers Compensation     Statutory 

 

Employers Liability Insurance    $1,000,000 per occurrence 

 

Pollution Liability*     $5,000,000 per claims- made, 

         or occurrence 

 

Required Coverage Forms 

 

The Commercial General Liability coverage shall be written on Insurance Services Office (ISO) 

form CG 00 01, or a substitute form providing liability coverage at least as broad. 

 

The Business Auto Liability coverage shall be written on ISO form CA 00 01, CA 00 05, CA 

0012, CA 00 20, or a substitute form providing coverage at least as broad. 

 

Required Endorsements 

 

The Commercial General Liability policy shall contain the following endorsements, which shall 

accompany the Certificate of Insurance: 

 

1) An Additional Insured endorsement using ISO form CG 20 26 04 13or a form at least as 

broad naming the County of Orange and Orange County Flood Control District, their 

elected and appointed officials, officers, agents and employees as Additional Insureds, or 

provide blanket coverage, which will state AS REQUIRED BY WRITTEN CONTRACT. 

 

2) A primary non-contributing endorsement using ISO form CG 20 01 04 13, or a form at least 

as broad evidencing that the Contractor’s insurance is primary and any insurance or self-

insurance maintained by the County of Orange shall be excess and non-contributing. 

 

The Pollution Liability policy shall contain the following endorsements, which shall accompany 

the Certificate of Insurance: 

 

1) An Additional Insured endorsement naming the County of Orange, its elected and 

appointed officials, officers, employees and agents as Additional Insureds. 
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2) A primary non-contributing endorsement evidencing that the Contractor’s insurance is 

primary and any insurance or self-insurance maintained by the County of Orange shall be excess 

and non-contributing. 

 

The Workers’ Compensation policy shall contain a waiver of subrogation endorsement waiving all 

rights of subrogation against the County of Orange and Orange County Flood Control District, 

their elected and appointed officials, officers, agents and employees or provide blanket coverage, 

which will state AS REQUIRED BY WRITTEN CONTRACT.   

 

All insurance policies required by this Contract shall waive all rights of subrogation against the 

County of Orange and Orange County Flood Control District, their elected and appointed officials, 

officers, agents and employees when acting within the scope of their appointment or employment. 

 

Contractor shall notify County in writing within thirty (30) days of any policy cancellation and ten 

(10) days for non-payment of premium and provide a copy of the cancellation notice to County.  

Failure to provide written notice of cancellation may constitute a material breach of the Contract, 

upon which the County may suspend or terminate this Contract. 

 

If Contractor’s Pollution Liability is “Claims-Made” policy, Contractor shall agree to maintain 

coverage for two (2) years following the completion of the Contract. 

 

The Commercial General Liability policy shall contain a severability of interests clause also 

known as a “separation of insureds” clause (standard in the ISO CG 0001 policy). 

 

Insurance certificates should be forwarded to the agency/department address listed on the 

solicitation. 

 

If the Contractor fails to provide the insurance certificates and endorsements within seven (7) 

days of notification by CEO/Purchasing or the agency/department purchasing division, award 

may be made to the next qualified vendor. 

 

County expressly retains the right to require Contractor to increase or decrease insurance of any 

of the above insurance types throughout the term of this Contract.  Any increase or decrease in 

insurance will be as deemed by County of Orange Risk Manager as appropriate to adequately 

protect County.  

 

County shall notify Contractor in writing of changes in the insurance requirements.  If Contractor 

does not deposit copies of acceptable Certificates of Insurance and endorsements with County 

incorporating such changes within thirty (30) days of receipt of such notice, this Contract may be 

in breach without further notice to Contractor, and County shall be entitled to all legal remedies. 

 

The procuring of such required policy or policies of insurance shall not be construed to limit 

Contractor's liability hereunder nor to fulfill the indemnification provisions and requirements of 

this Contract, nor act in any way to reduce the policy coverage and limits available from the insurer. 

 

P. Changes:  Contractor shall make no changes in the work or perform any additional work without 

the County’s specific written approval. 

 

Q. Change of Ownership/Name, Litigation Status, Conflicts with County Interests: 

Contractor agrees that if there is a change or transfer in ownership of Contractor’s business prior 

to completion of this Contract, and the County agrees to an assignment of the Contract, the new 

owner(s) shall be required under the terms of sale or other instruments of transfer to assume 
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Contractor’s duties and obligations contained in this Contract, and complete them to the satisfaction 

of the County.  

County reserves the right to immediately terminate the Contract in the event the County determines 

that the assignee is not qualified or is otherwise unacceptable to the County for the provision of 

services under the Contract.  

In addition, Contractor has the duty to notify the County in writing of any change in the Contractor’s 

status with respect to name changes that do not require an assignment of the Contract. The 

Contractor is also obligated to notify the County in writing if the Contractor becomes a party to any 

litigation against the County, or a party to litigation that may reasonably affect the Contractor’s 

performance under the Contract, as well as any potential conflicts of interest between Contractor 

and County that may arise prior to or during the period of Contract performance. While Contractor 

will be required to provide this information without prompting from the County any time there is a 

change in Contractor’s name, conflict of interest or litigation status, Contractor must also provide 

an update to the County of its status in these areas whenever requested by the County.  

The Contractor shall exercise reasonable care and diligence to prevent any actions or conditions 

that could result in a conflict with County interests. In addition to the Contractor, this obligation 

shall apply to the Contractor’s employees, agents, and subcontractors associated with the provision 

of goods and services provided under this Contract. The Contractor’s efforts shall include, but not 

be limited to establishing rules and procedures preventing its employees, agents, and subcontractors 

from providing or offering gifts, entertainment, payments, loans or other considerations which 

could be deemed to influence or appear to influence County staff or elected officers in the 

performance of their duties.  

 

R. Force Majeure:  Contractor shall not be assessed with liquidated damages or unsatisfactory 

performance penalties during any delay beyond the time named for the performance of this Contract 

caused by any act of God, war, civil disorder, employment strike or other cause beyond its 

reasonable control, provided Contractor gives written notice of the cause of the delay to County 

within 36 hours of the start of the delay and Contractor avails himself of any available remedies. 

 

S. Confidentiality:  Contractor agrees to maintain the confidentiality of all County and County-

related records and information pursuant to all statutory laws relating to privacy and confidentiality 

that currently exist or exist at any time during the term of this Contract.  All such records and 

information shall be considered confidential and kept confidential by Contractor and Contractor’s 

staff, agents and employees. 

 

T. Compliance with Laws:  Contractor represents and warrants that services to be provided under 

this Contract shall fully comply, at Contractor’s expense, with all standards, laws, statutes, 

restrictions, ordinances, requirements, and regulations (collectively “laws”), including, but not 

limited to those issued by County in its governmental capacity and all other laws applicable to the 

services at the time services are provided to and accepted by County.  Contractor acknowledges 

that County is relying on Contractor to ensure such compliance, and pursuant to the requirements 

of article “Z,” below, Contractor agrees that it shall defend, indemnify and hold County and 

County INDEMNITEES harmless from all liability, damages, costs and expenses arising from or 

related to a violation of such laws. 

 

U. Freight:  Prior to the County’s express acceptance of delivery of products.  Contractor assumes 

full responsibility for all transportation, transportation scheduling, packing, handling, insurance, 

and other services associated with delivery of all products deemed necessary under this Contract.   
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V. Severability:  If any term, covenant, condition or provision of this Contract is held by a court of 

competent jurisdiction to be invalid, void, or unenforceable, the remainder of the provisions hereof 

shall remain in full force and effect and shall in no way be affected, impaired or invalidated thereby.  

 

W. Attorney Fees:  In any action or proceeding to enforce or interpret any provision of this Contract, 

each party shall bear their own attorney’s fees, costs and expenses.  

 

X. Interpretation:  This Contract has been negotiated at arm’s length and between persons 

sophisticated and knowledgeable in the matters dealt with in this Contract.  In addition, each party 

had been represented by experienced and knowledgeable independent legal counsel of their own 

choosing or has knowingly declined to seek such counsel despite being encouraged and given the 

opportunity to do so.  Each party further acknowledges that they have not been influenced to any 

extent whatsoever in executing this Contract by any other party hereto or by any person 

representing them, or both.  Accordingly, any rule or law (including California Civil Code Section 

1654) or legal decision that would require interpretation of any ambiguities in this Contract against 

the party that has drafted it is not applicable and is waived.  The provisions of this Contract shall 

be interpreted in a reasonable manner to effect the purpose of the parties and this Contract. 

 

Y. Employee Eligibility Verification:  The Contractor warrants that it fully complies with all Federal 

and State statutes and regulations regarding the employment of aliens and others and that all its 

employees performing work under this Contract meet the citizenship or alien status requirement set 

forth in Federal statutes and regulations.  The Contractor shall obtain, from all employees 

performing work hereunder, all verification and other documentation of employment eligibility 

status required by Federal or State statutes and regulations including, but not limited to, the 

Immigration Reform and Control Act of 1986, 8 U.S.C. §1324 et seq., as they currently exist and 

as they may be hereafter amended.  The Contractor shall retain all such documentation for all 

covered employees for the period prescribed by the law. The Contractor shall indemnify, defend 

with counsel approved in writing by County, and hold harmless, the County, its agents, officers, 

and employees from employer sanctions and any other liability which may be assessed against the 

Contractor or the County or both in connection with any alleged violation of any Federal or State 

statutes or regulations pertaining to the eligibility for employment of any persons performing work 

under this Contract. 

 

Z. Indemnification:  Contractor agrees to indemnify, defend with counsel approved in writing by 

County, and hold County of Orange and Orange County Flood Control District, their elected and 

appointed officials, officers, agents and employees, and those special districts and agencies which 

County’s Board of Supervisors acts as the governing Board (“County Indemnitees”) harmless from 

any claims, demands or liability of any kind or nature, including but not limited to personal injury 

or property damage, arising from or related to the services, products or other performance provided 

by Contractor pursuant to this Contract.  If judgment is entered against Contractor and County by 

a court of competent jurisdiction because of the concurrent active negligence of County or County 

Indemnitees, Contractor and County agree that liability will be apportioned as determined by the 

court.   Neither party shall request a jury apportionment. 

 

AA. Audits/Inspections:  Contractor agrees to permit the County’s Auditor-Controller or the Auditor-

Controller’s authorized representative (including auditors from a private auditing firm hired by the 

County) access during normal working hours to all books, accounts, records, reports, files, financial 

records, supporting documentation, including payroll and accounts payable/receivable records, and 

other papers or property of Contractor for the purpose of auditing or inspecting any aspect of 

performance under this Contract.  The inspection and/or audit will be confined to those matters 

connected with the performance of the Contract including, but not limited to, the costs of 
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administering the Contract.  The County will provide reasonable notice of such an audit or 

inspection. 

 

The County reserves the right to audit and verify the Contractor’s records before final payment is 

made. 

 

Contractor agrees to maintain such records for possible audit for a minimum of three years after 

final payment, unless a longer period of records retention is stipulated under this Contract or by 

law.  Contractor agrees to allow interviews of any employees or others who might reasonably have 

information related to such records.  Further, Contractor agrees to include a similar right to the 

County to audit records and interview staff of any subcontractor related to performance of this 

Contract. 

 

Should the Contractor cease to exist as a legal entity, the Contractor’s records pertaining to this 

Contract shall be forwarded to the County’s project manager. 

 

BB. Contingency of Funds:  Contractor acknowledges that funding or portions of funding for this 

Contract may be contingent upon state budget approval; receipt of funds from, and/or obligation of 

funds by, the state of California to County; and inclusion of sufficient funding for the services 

hereunder in the budget approved by County’s Board of Supervisors for each fiscal year covered 

by this Contract.  If such approval, funding or appropriations are not forthcoming, or are otherwise 

limited, County may immediately terminate or modify this Contract without penalty. 

 

CC. Expenditure Limit:  The Contractor shall notify the County of Orange assigned DPA in writing 

when the expenditures against the Contract reach 75 percent of the dollar limit on the Contract.  

The County will not be responsible for any expenditure overruns and will not pay for work 

exceeding the dollar limit on the Contract unless a change order to cover those costs has been 

issued. 

 

Additional Terms and Conditions: 
 

1. Scope of Contract:  This Contract specifies the contractual terms and conditions by which the 

County will procure Disaster-Related Debris Management Services from Contractor as further 

detailed in the Scope of Work, identified and incorporated herein by this reference as “Attachment 

A”. 

 

2. Term of Contract:  The term of this Contract shall be effective upon execution of all authorized 

signatures or approval by the Orange County Board of Supervisors, whichever occurs later, and 

shall continue for three (3) years from that date unless otherwise terminated as provided herein. 

 

3. Renewal: This Contract may be renewed upon expiration of the initial term, for a two-year 

renewable term, upon mutual agreement of both parties. The County is not obligated to give a 

reason or notice if it elects not to renew. Renewal amendments may require County Board of 

Supervisors approval.   

 

4. Aggregate Contract: This is an Aggregate Contract with AshBritt, Inc. and DRC Pacific, Inc. 

 

5. Adjustments – Scope of Work:  No adjustments made to the Scope of Work will be authorized 

without prior written approval of the County assigned DPA.  

 

6. Breach of Contract:  The failure of the Contractor to comply with any of the provisions, covenants 

or conditions of this Contract shall be a material breach of this Contract.  In such event the County 
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may, and in addition to any other remedies available at law, in equity, or otherwise specified in this 

Contract: 

a) Terminate the Contract immediately, pursuant to Section K herein; 

b) Afford the Contractor written notice of the breach and ten (10) calendar days or such 

shorter time that may be specified in this Contract within which to cure the breach; 

c) Discontinue payment to the Contactor for and during the period in which the Contractor is 

in breach; and 

d) Offset against any monies billed by the Contractor but yet unpaid by the County those 

monies disallowed pursuant to the above. 

7. Civil Rights:  Contractor attests that services provided shall be in accordance with the provisions 

of Title VI and Title VII of the Civil Rights Act of 1964, as amended, Section 504 of the 

Rehabilitation Act of 1973, as amended; the Age Discrimination Act of 1975 as amended; Title II 

of the Americans with Disabilities Act of 1990, and other applicable State and federal laws and 

regulations prohibiting discrimination on the basis of race, color, national origin, ethnic group 

identification, age, religion, marital status, sex or disability. 

 

8. Conflict of Interest – Contractor’s Personnel:  The Contractor shall exercise reasonable care and 

diligence to prevent any actions or conditions that could result in a conflict with the best interests 

of the County.  This obligation shall apply to the Contractor; the Contractor’s employees, agents, 

and subcontractors associated with accomplishing work and services hereunder.  The Contractor’s 

efforts shall include, but not be limited to establishing precautions to prevent its employees,  agents, 

and subcontractors from  providing or offering gifts, entertainment, payments, loans or other 

considerations which could be deemed to influence or appear to influence County staff or elected 

officers from acting in the best interests of the County.  

 

9. Conflict of Interest – County Personnel:  The County of Orange Board of Supervisors policy 

prohibits its employees from engaging in activities involving a conflict of interest.  The Contractor 

shall not, during the period of this Contract, employ any County employee for any purpose. 

 

10. Contractor’s Project Manager and Key Personnel:  Contractor shall appoint a Project Manager 

to direct the Contractor’s efforts in fulfilling Contractor’s obligations under this Contract.  This 

Project Manager shall be subject to approval by the County and shall not be changed without the 

written consent of the County’s Project Manager, which consent shall not be unreasonably 

withheld. 

 

The Contractor’s Project Manager shall be assigned to this project for the duration of the Contract 

and shall diligently pursue all work and services to meet the project time lines.  The County’s 

Project Manager shall have the right to require the removal and replacement of the Contractor’s 

Project Manager from providing services to the County under this Contract.  The County’s Project 

Manager shall notify the Contractor in writing of such action.  The Contractor shall accomplish the 

removal within five (5) business days after written notice by the County’s Project Manager.  The 

County’s Project Manager shall review and approve the appointment of the replacement for the 

Contractor’s Project Manager.  The County is not required to provide any additional information, 

reason or rationale in the event it requires the removal of Contractor’s Project Manager from 

providing further services under the Contract. 
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11. Contractor Personnel – Reference Checks:  The Contractor warrants that all persons employed 

to provide service under this Contract have satisfactory past work records indicating their ability to 

adequately perform the work under this Contract.  Contractor’s employees assigned to this project 

must meet character standards as demonstrated by background investigation and reference checks, 

coordinated by the agency/department issuing this Contract.   

 

12. Contractor’s Expense:  The Contractor will be responsible for all costs related to photo copying, 

telephone communications, fax communications, and parking while on County sites during the 

performance of work and services under this Contract.  The County will not provide free parking 

for any service in the County Civic Center.   

 

13. Contractor Personnel – Uniform/Badges/Identification:  The Contractor warrants that all 

persons employed to provide service under this Contract have satisfactory past work records 

indicating their ability to accept the kind of responsibility under this Contract. 

 

All Contractor’s employees shall be required to wear uniforms, badges, or other means of 

identification which are to be furnished by the Contractor and must be work at all times while 

working on County property.  The assigned DPA must be notified in writing, within seven (7) days 

of notification of award of Contract of the uniform and/or badges and/or other identification to be 

worn by employees prior to beginning work and notified in writing seven (7) days prior to any 

changes in this procedure.   

 

14. Contractor’s Records:  The Contractor shall keep true and accurate accounts, records, books and 

data which shall correctly reflect the business transacted by the Contractor in accordance with 

generally accepted accounting principles.  These records shall be stored in Orange County for a 

period of three (3) years after final payment is received from the County.  Storage of records in 

another county will require written approval from the County of Orange assigned DPA. 

 

15. Conditions Affecting Work:  The Contractor shall be responsible for taking all steps reasonably 

necessary to ascertain the nature and location of the work to be performed under this Contract and 

to know the general conditions which can affect the work or the cost thereof.  Any failure by the 

Contractor to do so will not relieve Contractor from responsibility for successfully performing the 

work without additional cost to the County.  The County assumes no responsibility for any 

understanding or representations concerning the nature, location(s) or general conditions made by 

any of its officers or agents prior to the execution of this Contract, unless such understanding or 

representations by the County are expressly stated in the Contract. 

 

16. Cooperative Agreement:  The provisions and pricing of this Contract will be extended to other 

California local or state governmental entities.  Governmental entities wishing to use the pre-

negotiated prices and terms in this Contract will be responsible for issuing their own purchase 

documents/contracts, providing for their own acceptance, and making any subsequent 

payments.  Contractor shall be required to include in any contract entered into with another 

department or entity that is entered into and incorporates by reference the pre-negotiated prices and 

terms of this Contract a contractual clause that will hold harmless the County of Orange from all 

claims, demands, actions or causes of actions of every kind resulting directly or indirectly, arising 

out of, or in any way connected with the use of this Contract.   Failure to do so will be considered 

a material breach of this Contract by Contractor and grounds for immediate Contract 

termination. Departments or entities making use of the pre-negotiated prices and terms of this 

Contract are responsible for obtaining all certificates of insurance and bonds required when entering 

into their own contract.  The Contractor is responsible for providing each cooperative entity a copy 

of the Contract upon request by the cooperative entity.  The County of Orange makes no guarantee 

of usage by other users of this Contract.    
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The Contractor shall be required to maintain a list of the cooperative entities using this 

Contract.  The list shall report dollar volumes spent annually and shall be provided on an annual 

basis to the County, at the County’s request. 

 

17. County of Orange Disabled Veteran Business Enterprise Preference Requirements: 

Contractor certifies it is in compliance with County of Orange Disabled Veteran Business 

Enterprise Preference requirements at the time this Contract is executed. 

 

18. County of Orange Local Small Business Preference Requirements: Contractor certifies it is in 

compliance with County of Orange Local Small Business Preference requirements at the time this 

Contract is executed. 

 

19. County’s Safety and Loss Prevention Resource Manual: Contractor shall comply with the 

County’s Safety and Loss Prevention Resource Manual and submit a copy of their Injury and Illness 

Prevention Program (IIPP) to the County’s Project Manager prior to the start of the project. The 

IIPP shall met the minimum requirement of California Code of Regulations, Title 8, Section 1509 

or 3203. Contractor shall submit other safety programs that pertain to the type of job that will be 

performed on site.  

 

20. Data – Title To:  All materials, documents, data or information obtained from the County data 

files or any County medium furnished to the Contractor in the performance of this Contract will at 

all times remain the property of the County.  Such data or information may not be used or copied 

for direct or indirect use by the Contractor after completion or termination of this Contract without 

the express written consent of the County.  All materials, documents, data or information, including 

copies, must be returned to the County at the end of this Contract.  

 

21. Default – Reprocurement Costs:  In case of Contract breach by Contractor, resulting in 

termination by the County, the County may procure the goods and/or services from other sources.  

If the cost for those goods and/or services is higher than under the terms of the existing Contract, 

Contractor will be responsible for paying the County the difference between the Contract cost and 

the price paid, and the County may deduct this cost from any unpaid balance due the Contractor.  

The price paid by the County shall be the prevailing market price at the time such purchase is made.  

This is in addition to any other remedies available under this Contract and under law. 

 

22. Disputes – Contract:  The parties shall deal in good faith and attempt to resolve potential disputes 

informally.  If the dispute concerning a question of fact arising under the terms of this Contract is 

not disposed of in a reasonable period of time by the Contractor’s Project Manager and the County’s 

Project Manager, as specified in Article 30 “Notices,” such matter shall be brought to the attention 

of the County DPA by way of the following process: 

 

a. The Contractor shall submit to the agency/department assigned DPA a written demand for 

a final decision regarding the disposition of any dispute between the parties arising under, 

related to, or involving this Contract, unless the County, on its own initiative, has already 

rendered such a final decision. 

b. The Contractor’s written demand shall be fully supported by factual information, and, if 

such demand involves a cost adjustment to the Contract, the Contractor shall include with 

the demand a written statement signed by a senior official indicating that the demand is 

made in good faith, that the supporting data are accurate and complete, and that the amount 

requested accurately reflects the Contract adjustment for which the Contractor believes the 

County is liable. 
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Pending the final resolution of any dispute arising under, related to, or involving this Contract, the 

Contractor agrees to diligently proceed with the performance of this Contract, including the 

delivery of goods and/or provision of services.  The Contractor’s failure to diligently proceed shall 

be considered a material breach of this Contract. 

 

Any final decision of the County shall be expressly identified as such, shall be in writing, and shall 

be signed by the County DPA or his designee.  If the County fails to render a decision within 90 

days after receipt of the Contractor’s demand, it shall be deemed a final decision adverse to the 

Contractor’s contentions.  Nothing in this section shall be construed as affecting the County’s right 

to terminate the Contract for cause or termination for convenience as stated in Article K herein.   

 

23. Drug-Free Workplace:  The Contractor hereby certifies compliance with Government Code 

Section 8355 in matters relating to providing a drug-free workplace.  The Contractor will: 

 

a. Publish a statement notifying employees that unlawful manufacture, distribution, 

dispensation, possession, or use of a controlled substance is prohibited and specifying 

actions to be taken against employees for violations, as required by Government Code 

Section 8355(a)(1). 

b. Establish a drug-free awareness program as required by Government Code Section 

8355(a)(2) to inform employees about all of the following: 

i. The dangers of drug abuse in the workplace; 

ii. The organization’s policy of maintaining a drug-free workplace; 

iii. Any available counseling, rehabilitation and employee assistance programs; and 

iv. Penalties that may be imposed upon employees for drug abuse violations. 

c. Provide as required by Government Code Section 8355(a)(3) that every employee who 

works under this Contract: 

i. Will receive a copy of the company’s drug-free policy statement; and 

ii. Will agree to abide by the terms of the company’s statement as a condition of 

employment under this Contract. 

Failure to comply with these requirements may result in suspension of payments under the Contract 

or termination of the Contract or both, and the Contractor may be ineligible for award of any future 

County contracts if the County determines that any of the following has occurred: 

 

1. The Contractor has made false certification, or 

 

2. The Contractor violates the certification by failing to carry out the requirements as 

noted above. 

 

24. EDD Independent Contractor Reporting Requirements:  Effective January 1, 2001, the County 

of Orange is required to file in accordance with subdivision (a) of Section 6041A of the Internal 

Revenue Code for services received from a “service provider” to whom the County pays $600 or 

more or with whom the County enters into a contract for $600 or more within a single calendar 

year.  The purpose of this reporting requirement is to increase child support collection by helping 

to locate parents who are delinquent in their child support obligations. 
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The term “service provider” is defined in California Unemployment Insurance Code Section 

1088.8, subarticle B.2 as “an individual who is not an employee of the service recipient for 

California purposes and who received compensation or executes a contract for services performed 

for that service recipient within or without the state.”  The term is further defined by the California 

Employment Development Department to refer specifically to independent Contractors.  An 

independent Contractor is defined as “an individual who is not an employee of the ... government 

entity for California purposes and who receives compensation or executes a contract for services 

performed for that ... government entity either in or outside of California.” 

  

The reporting requirement does not apply to corporations, general partnerships, limited liability 

partnerships, and limited liability companies. 

 

Additional information on this reporting requirement can be found at the California Employment 

Development Department web site located at http://www.edd.ca.gov/Employer_Services.htm  

 

25. Emergency/Declared Disaster Requirements:  In the event of an emergency or if Orange County 

is declared a disaster area by the County, state or federal government, this Contract may be 

subjected to unusual usage.  The Contractor shall service the County during such an emergency or 

declared disaster under the same terms and conditions that apply during non-emergency/disaster 

conditions.  The pricing quoted by the Contractor shall apply to serving the County’s needs 

regardless of the circumstances.  If the Contractor is unable to supply the goods/services under the 

terms of the Contract, then the Contractor shall provide proof of such disruption and a copy of the 

invoice for the goods/services from the Contractor’s supplier(s).  Additional profit margin as a 

result of supplying goods/services during an emergency or a declared disaster shall not be 

permitted.  In the event of an emergency or declared disaster, emergency purchase order numbers 

will be assigned.  All applicable invoices from the Contractor shall show both the emergency 

purchase order number and the Contract number. 

 

26. Errors and Omissions:  All reports, files and other documents prepared and submitted by 

Contractor shall be complete and shall be carefully checked by the professional(s) identified by 

Contractor as Project Manager and key personnel attached hereto, prior to submission to the 

County.  Contractor agrees that County review is discretionary, and Contractor shall not assume 

that the County will discover errors and/or omissions. If the County discovers any errors or 

omissions prior to approving Contractor’s reports, files and other written documents, the reports, 

files or documents will be returned to Contractor for correction. Should the County or others 

discover errors or omissions in the reports, files or other written documents submitted by the 

Contractor after County approval thereof, County approval of Contractor’s reports, files or 

documents shall not be used as a defense by Contractor in any action between the County and 

Contractor, and the reports, files or documents will be returned to Contractor for correction. 

 

27. Equal Employment Opportunity:  The Contractor shall comply with U.S. Executive Order 11246 

entitled, “Equal Employment Opportunity” as amended by Executive Order 11375 and as 

supplemented in Department of Labor regulations (41 CFR, Part 60) and applicable state of 

California regulations as may now exist or be amended in the future.  The Contractor shall not 

discriminate against any employee or applicant for employment on the basis of race, color, national 

origin, ancestry, religion, sex, marital status, political affiliation or physical or mental condition. 

 

Regarding handicapped persons, the Contractor will not discriminate against any employee or 

applicant for employment because of physical or mental handicap in regard to any position for 

which the employee or applicant for employment is qualified.  The Contractor agrees to provide 

equal opportunity to handicapped persons in employment or in advancement in employment or 

http://www.edd.ca.gov/Employer_Services.htm
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otherwise treat qualified handicapped individuals without discrimination based upon their physical 

or mental handicaps in all employment practices such as the following:  employment, upgrading, 

promotions, transfers, recruitments, advertising, layoffs, terminations, rate of pay or other forms of 

compensation, and selection for training, including apprenticeship.  The Contractor agrees to 

comply with the provisions of Sections 503 and 504 of the Rehabilitation Act of 1973, as amended, 

pertaining to prohibition of discrimination against qualified handicapped persons in all programs 

and/or activities as detailed in regulations signed by the Secretary of the Department of Health and 

Human Services effective June 3, 1977, and found in the Federal Register, Volume 42, No. 68 

dated May 4, 1977, as may now exist or be amended in the future. 

 

Regarding Americans with disabilities, Contractor agrees to comply with applicable provisions of 

Title 1 of the Americans with Disabilities Act enacted in 1990 as may now exist or be amended in 

the future. 

 

28. Follow-On Work – Service Contract:  No person, firm, subsidiary or subcontractor of a firm that 

has been awarded a consulting services contract or a contract which includes a consulting 

component may be awarded a Contract for the performance of services, the purchase of goods or 

supplies, or the provision of any other related action which arises from or can reasonably be deemed 

an end-product of work performed under the initial consulting to consulting-related Contract. 

 

29. News/Information Release:  The Contractor agrees that it will not issue any news releases in 

connection with either the award of this Contract or any subsequent amendment of or effort under 

this Contract without first obtaining review and written approval of said news releases from the 

County through the County’s Project Manager. 

 

30. Notices:  Any and all notices, requests demands and other communications contemplated, called 

for, permitted, or required to be given hereunder shall be in writing with a copy provided to the 

assigned DPA, except through the course of the parties’ project managers’ routine exchange of 

information and cooperation during the terms of the work and services.  Any written 

communications shall be deemed to have been duly given upon actual in-person delivery, if 

delivery is by direct hand, or upon delivery on the actual day of receipt or no greater than four (4) 

calendar days after being mailed by US certified or registered mail, return receipt requested, 

postage prepaid, whichever occurs first.  The date of mailing shall count as the first day.  All 

communications shall be addressed to the appropriate party at the address stated herein or such 

other address as the parties hereto may designate by written notice from time to time in the manner 

aforesaid. 

 Contractor: Ashbritt, Inc. 

  Attn: Rob Ray 

  565 E. Hillsboro Blvd. 

  Deerfield Beach, FL 33441 

  Phone: 954-725-6992 

  Email: rray@ashbritt.com 

 County’s Project Manager:  County of Orange/OC Operations & Maintenance 

  Attn: Trevor Richardson 

  2301 N. Glassell St. 

  Orange, CA 92865 

  Phone: 714-955-0234 

  Email: Trevor.Richardson@ocpw.ocgov.com 

 

mailto:Trevor.Richardson@ocpw.ocgov.com
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 cc: OC Public Works/Procurement Services 

  Attn: Richard Nguyen, County DPA 

  1143 E. Fruit St. 

  Santa Ana, CA 92701 

  Phone: 714-667-9633 

  Email: Richard.Nguyen@ocpw.ocgov.com 

 

31. Precedence:  The Contract documents consist of this Contract and its exhibits and attachments.  In 

the event of a conflict between or among the Contract documents, the order of precedence shall be 

the provisions of the main body of this Contract, i.e., those provisions set forth in the recitals and 

articles of this Contract, and then the exhibits and attachments.  

 

32. Royalties: The County will not pay royalties as a result of work performed under this Contract.  

All written work resulting from this Contract shall be the property of the County of Orange, and 

any copyrights associated with that work shall belong to the County of Orange and shall be so 

designated on the written materials. 

 

33. Termination – Orderly:  After receipt of a termination notice from the County of Orange, the 

Contractor may submit to the County a termination claim, if applicable.  Such claim shall be 

submitted promptly, but in no event later than 60 days from the effective date of the termination, 

unless one or more extensions in writing are granted by the County upon written request of the 

Contractor.  Upon termination County agrees to pay the Contractor for all services performed prior 

to termination which meet the requirements of the Contract, provided, however, that such 

compensation combined with previously paid compensation shall not exceed the total 

compensation set forth in the Contract.  Upon termination or other expiration of this Contract, each 

party shall promptly return to the other party all papers, materials, and other properties of the other 

held by each for purposes of performance of the Contract.    

 

34. Usage:  No guarantee is given by the County to the Contractor regarding usage of this Contract.  

Usage figures, if provided, are approximations.  The Contractor agrees to supply services and/or 

commodities requested, as needed by the County of Orange, at rates/prices listed in the Contract, 

regardless of quantity requested. 

 

35. Usage Reports:  The Contractor shall submit usage reports on an annual basis to the assigned DPA 

of the County of Orange user agency/department.  The usage report shall be in a format specified 

by the user agency/department and shall be submitted 90 days prior to the expiration date of the 

contract term, or any subsequent renewal term, if applicable. 

 

36. Subcontracting: No performance of this Contract or any portion thereof may be subcontracted by 

the Contractor without the express written consent of the County. Any attempt by the Contractor 

to subcontract any performance of this Contract without the express written consent of the County 

shall be invalid and shall constitute a breach of this Contract.  In the event that the Contractor is 

authorized by the County to subcontract, this Contract shall take precedence over the terms of the 

Contract between Contractor and subcontractor, and shall incorporate by reference the terms of this 

Contract. The County shall look to the Contractor for performance and indemnification and not 

deal directly with any subcontractor. All work performed by a subcontractor must meet the approval 

of the County of Orange. 

 

37. Project Manager, County:  The County shall appoint a Project Manager to act as liaison between 

the County and the Contractor during the term of this Contract.  The County’s Project Manager 

shall coordinate the activities of the County staff assigned to work with the Contractor. 
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The County’s Project Manager shall have the right to require the removal and replacement of the 

Contractor’s Project Manager and key personnel.  The County’s Project Manager shall notify the 

Contractor in writing of such action.  The Contractor shall accomplish the removal within three (3) 

business days after written notice from the County’s Project Manager.  The County’s Project 

Manager shall review and approve the appointment of the replacement for the Contractor’s Project 

Manager and key personnel.  Said approval shall not be unreasonably withheld. The County is not 

required to provide any additional information, reason or rationale in the event it requires the 

removal of Contractor’s Project Manager from providing further services under the Contract. 

 

38. Mandatory Kick-Off Meeting:   Upon award of this Contract, the awarded Contractor(s) shall 

attend a mandatory kick-off meeting with County representatives to discuss important information 

related to the scope of work, the Contract, and the invoice payment process.  A quarterly check-in 

meeting will be required to review any issues with the Contract. 

 

39. Prevailing Wage: 

 

a. Threshold Requirements for Prevailing Wages:  Except for public works projects of one 

thousand dollars ($1,000) or less, not less than the general prevailing rate of per diem wages for 

work of a similar character in the locality in which the public work is performed, and not less than 

the general prevailing rate of per diem wages for holiday and overtime work fixed as provided in 

this chapter, shall be paid to all workers employed on public works.  

 

b. Wage Rates:  Contractor shall post a copy of the wage rates at the job site and shall pay 

the adopted prevailing wage rates as a minimum. Pursuant to the provisions of Section 1773 of the 

Labor Code of the State of California, the Board of Supervisors has obtained the general prevailing 

rate of per diem wages and the general prevailing rate for holiday and overtime work in this locality 

for each craft, classification, or type of workman needed to execute this Contract from the Director 

of the Department of Industrial Relations. These rates are on file with the Clerk of the Board of 

Supervisors. Copies may be obtained at cost at the office of County's OC Public Works/OC 

Facilities & Asset Management/A&E Project Management or visit the website of the Department 

of Industrial Relations, Prevailing Wage Unit at www.dir.ca.gov/DLSR/PWD. The Contractor shall 

comply with the provisions of Sections 1774, 1775, 1776 and 1813 of the Labor Code.  

  

c. Apprenticeship Requirements:  The Contractor shall comply with Section 230.1(A), 

California Code of Regulations as required by the Department of Industrial Relations, Division of 

Apprenticeship Standards by submitting DAS Form to the Joint Apprenticeship Committee of the 

craft or trade in the area of the site.  

 

d. Registration of Contractor:  All contractors and subcontractors must comply with the 

requirements of Labor Code Section 1771.1(a), pertaining to registration of contractors pursuant to 

Section 1725.5. Bids cannot be accepted from unregistered contractors except as provided in 

Section 1771.1. This project is subject to compliance monitoring and enforcement by the 

Department of Industrial Relations. After award of the contract, Contractor and each Subcontractor 

shall furnish electronic payroll records directly to the Labor Commissioner in the manner specified 

in Labor Code Section 1771.4.  

 

Prevailing Wage and DIR Requirement:  Awarding agencies are not required to submit the 

notice of contract award through DIR’s PWC-100 system on projects that fall within the small 

project exemption. The small project exemption applies for all public works projects that do not 

exceed:  

  

• $25,000 for new construction, alteration, installation, demolition or repair    

http://www.dir.ca.gov/DLSR/PWD
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• $15,000 for maintenance  

  

If the project meets or exceeds these amounts, the County and the Contractor are required to register 

the project with the California Department of Industrial Relations.  

 

e. Payroll Records:  Contractor and any Subcontractor(s) shall comply with the 

requirements of Labor Code Section 1776. Such compliance includes the obligation to furnish the 

records specified in Section 1776 directly to the Labor Commissioner in an electronic format, or 

other format as specified by the Commissioner, in the manner provided by Labor Code Section 

1771.4.   

 

The requirements of Labor Code Section 1776 provide, in summary:  

 

i. Contractor and any Subcontractor(s) performing any portion of the work under this 

Contract shall keep an accurate record, showing the name, address, social security 

number, work classification, straight time and overtime hours worked each day and 

week, and the actual per diem wages paid to each journeyman, apprentice, worker, or 

other employee employed by Contractor or any Subcontractor(s) in connection with 

the work.  

 

ii. Each payroll record shall contain or be verified by a written declaration that it is 

made under penalty of perjury, stating both of the following:  

 

1. The information contained in the payroll record is true and correct; and,  

 

2. The employer has complied with the requirements of Labor Code Sections 

1771, 1811, and 1815 for any work performed by his or her employees in 

connection with the Contract.  

 

iii. The payroll records shall be certified and shall be available for inspection at the 

principal office of Contractor on the basis set forth in Labor Code Section 1776.  

 

iv. Contractor shall inform County of the location of the payroll records, including the 

street address, city and county, and shall, within five (5) working days, provide a notice 

of any change of location and address of the records.  

 

v. Pursuant to Labor Code Section 1776, Contractor and any Subcontractor(s) shall have 

10 days in which to provide a certified copy of the payroll records subsequent to receipt 

of a written notice requesting the records described herein. In the event that Contractor 

or any Subcontractor fails to comply within the 10-day period, he or she shall, as a 

penalty to County, forfeit $100, or a higher amount as provided by Section 1776, for 

each calendar day, or portion thereof, for each worker to whom the noncompliance 

pertains, until strict compliance is effectuated. Contractor acknowledges that, without 

limitation as to other remedies of enforcement available to County, upon the request 

of the Division of Apprenticeship Standards or the Division of Labor Standards 

Enforcement of the California Department of Industrial Relations, such penalties shall 

be withheld from progress payments then due Contractor. Contractor is not subject to 

a penalty assessment pursuant to this section due to the failure of a subcontractor to 

comply with this section.  

 

vi. Contractor and any Subcontractor(s) shall comply with the provisions of Labor Code 

Sections 1771 et seq., and shall pay workers employed on the Contract not less than 
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the general prevailing rates of per diem wages and holiday and overtime wages as 

determined by the Director of Industrial Relations. Contractor shall post a copy of these 

wage rates at the job site for each craft, classification, or type of worker needed in the 

performance of this Contract, as well as any additional job site notices required by 

Labor Code Section 1771.4(b). Copies of these rates are on file at the principal office 

of County’s representative, or may be obtained from the State Office, Department of 

Industrial Relations (“DIR”) or from the DIR’s website at www.dir.ca.gov. If the 

Contract is federally funded, Contractor and any Subcontractor(s) shall not pay less 

than the higher of these rates or the rates determined by the United States Department 

of Labor.  

 

f. Work Hour Penalty:  Eight (8) hours of labor constitute a legal day's work, and forty 

hours constitute a legal week's work. Pursuant to Section 1813 of the Labor Code of the 

State of California, the Contractor shall forfeit to the County Twenty Five Dollars ($25) 

for each worker employed in the execution of this Contract by the Contractor or by any 

subcontractor for each calendar day during which such worker is required or permitted to 

work more than the legal day's or week's work, except that work performed by employees 

of said Contractor and subcontractors in excess of the legal limit shall be permitted without 

the foregoing penalty upon the payment of compensation to the workers for all hours 

worked in excess of eight hours per day of not less than 1-1/2 times the basic rate of pay.  

 

g. Apprentices:  The Contractor acknowledges and agrees that, if this Contract involves a 

dollar amount greater than or a number of working days greater than that specified in Labor 

Code Section 1777.5, this Contract is governed by the provisions of Labor Code Section 

1777.5. It shall be the responsibility of the Contractor to ensure compliance with this 

Article and with Labor Code Section 1777.5 for all apprenticeable occupations.   

 

Pursuant to Labor Code Section 1777.5 if that Section applies to this Contract as indicated 

above, the Contractor and any subcontractors under him employing workers in any 

apprenticeable craft or trade in performing any work under this Contract shall apply to the 

applicable joint apprenticeship committee for a certificate approving the Contractor or 

subcontractor under the applicable apprenticeship standards and fixing the ratio of 

apprentices to journeymen employed in performing the work.  

 

Pursuant to Labor Code Section 1777.5 if that Section applies to this Contract as indicated 

above, he Contractor and any subcontractor under him may be required to make 

contributions to the apprenticeship program.  

 

The Contractor and all subcontractors under him shall comply with Labor Code Section 

1777.6 which Section forbids certain discriminatory practices in the employment of 

apprentices.  

40. Payment and Performance Bonds: A payment bond and performance is required for a public 

works contract involving expenditure in excess of twenty-five thousand dollars ($25,000) and no 

work can be commenced prior to both bonds being approved the County. 

 

The Contractor shall furnish, at time of signing the Contract, one surety bond which shall protect 

the laborers and material men and shall be for $60,000, in accordance with Section 9554 of the Civil 

Code, and one surety bond in the amount of $60,000, guaranteeing the faithful performance of the 

Contract. If at any time the value of the total task orders is expected to exceed $60,000, the 

Contractor shall furnish, in a manner acceptable to the County, evidence that the Contractor is 

bonded to the expected total value of outstanding task orders for both the faithful performance and 

http://www.dir.ca.gov/
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laborers and material men bonds. Contractor shall not be entitled to, nor shall County authorize, 

task orders when the total outstanding value of the task orders under this contract exceeds the bond 

values for which the County is an obligee. Said bonds to be approved by the office of the County 

Counsel and the County Executive Office of Orange County. Such bonds shall be the forms 

provided in these specifications and issued and executed by an admitted surety insurer (authorized 

to transact surety insurance in California). (e.g., if the bonds are issued through a surplus line 

broker, both the surplus line broker and the insurer with whom he is doing business for purposes 

of this project must be licensed in California to issue such bonds.)  

 

The faithful performance bond shall be issued by a Surety company with a minimum insurance 

rating of A- (Secure Best’s Rating) and VIII (Financial Size Category) as determined by the most 

current edition of the Best’s Key Rating Guide/Property-Casualty/United States or ambest.com. 

The Surety Company must also be authorized to write in California by the Department of the 

Treasury, and must be listed on the most current edition of the Department of Treasury’s Listing of 

Approved Securities.  

 

If any surety upon any bond furnished in connection with this Contract becomes unacceptable to 

the County, or if any such surety fails to furnish reports as to his financial condition from time to 

time as requested by OC Public Works, the Contractor shall promptly furnish such additional 

security as may be required by OC Public Works or the Board of Supervisors from time to time to 

protect the interests of the County and of persons supplying labor or materials in the prosecution 

of the Work contemplated by this Contract.  

 

Signature Page Follows 

  

http://ambest.com/
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ATTACHMENT A 

SCOPE OF WORK 

1. Background 

 

The Silverado/Modjeska Canyons and Freeway Complex Fires created a need for collaboration 

amongst the County of Orange, Orange County Flood Control District and Orange County cities to 

take proactive measures in disaster response and recovery service. The County, in collaboration 

with Orange County Flood Control District and Orange County cities, is considering development 

of a multi-jurisdictional disaster-related debris management plan for disaster response and recovery 

service. The disaster-related debris management plan will support the current mutual aid agreement 

commitments between the County and Orange County Flood Control District and Orange County 

cities. 

 

The County’s disaster-related debris management plan addresses the collection, processing and 

disposal of the volumes and variety of debris expected to be generated by a major disaster such as 

an earthquake, major wildfire, storm or any other natural and/or man-made disaster. The purpose 

of the County’s disaster-related debris management plan is to ensure timely, coordinated recovery 

operations, including removal of debris from public property and rights-of-way throughout the 

County unincorporated areas and collaborating cities using a combination of County, city and 

contractor forces. 

 

The County’s objective is to retain contractual resources (Contractor) but County reserves the right 

to use the County’s and participating cities’ forces and equipment. The Contractor must have the 

capacity to manage a major workforce and to cover the expenses associated with a major recovery 

operation prior to initial payment and between subsequent payments, as well to provide all 

necessary bonds and insurance. The Contactor must have an established management team, and an 

established network of resources to provide the necessary equipment and personnel.  The 

Contractor must adhere to all federal, state and local laws, codes and ordinances, and assist the 

County with recovering Contract expenses through the Federal Emergency Management Agency 

(FEMA) claim reimbursement process. This includes working in conjunction with an independent 

debris monitoring service which will validate equipment, loads and materials collected.  

 

This Contract for the County’s disaster-related debris management will be a usage Contract that 

will be utilized only in the face of an emergency. No compensation will accrue to the Contractor 

unless and until the Contract is utilized by the County either in anticipation of a natural disaster or 

after such a disaster.   

 

2. General Requirements 

 

The purpose of this Contract is to provide disaster-related debris management services for the 

County of Orange, California, for the collection, processing and disposal of debris resulting from 

natural or man-made disaster events including but not limited to earthquakes, fires and floods.  This 

Contract may be activated for County, State and Federally declared disaster events.  The Scope of 

Work includes the following: 

 

• Debris clearance operations as directed by the County’s Debris Management Coordinator. 

• Obtaining all necessary local, state and federal permits. 

• The collection and removal of debris from public rights-of-way, streets, roads, flood control 

facilities, ditches and other public properties. 

• The processing of debris including but not limited to screening, sorting, grinding, mulching, 

and recycling in accordance with all federal, state and local environmental protection agencies 

and health departments. 

• The disposal of debris. 

• The establishment and operations of temporary debris storage and reduction (TDSR) sites. 
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• The collection and disposal of yard waste, white goods, e-waste, small motorized equipment, 

hazardous waste, tires, animal carcasses, propane tanks, petroleum products, and other special 

waste. 

• The restoration of TDSR sites. 

• Performing debris by-product recycling programs. 

• Hauling non-recycled debris and debris reduction by-products to an authorized disposal 

facility. 

• Providing traffic control during debris loading operations on public rights-of-way. 

• The provision of community relations support during all phases of disaster recovery work as 

directed by the County’s Debris Management Coordinator. 

• Validating loads, materials and equipment with contracted debris monitoring services.  

• Creating, maintaining and updating relevant paperwork for relevant State and Federal 

reimbursement programs.  

 

Other disaster response and recovery work may be added, such as screening sand for beach 

replenishment, and any requirements or rates not covered by this proposal will be negotiated. 

The Contractor shall furnish all necessary personnel, material, equipment, labor, supervision, 

facilities, and shall provide all services necessary for, or incidental to, the performance of all work 

as defined in the Scope of Work. The Contractor will supervise and direct all work, workers and 

equipment. The Contractor is solely responsible for the means, methods, techniques, sequences, 

and safety procedures used.   

 

The Contractor must be duly licensed to perform the work in accordance with all federal, state and 

local requirements. The Contractor shall coordinate with the County to obtain all permits necessary 

to complete the work. The Contractor shall be responsible for and in compliance with any additional 

permits necessary to perform under the Contract, but at minimum must hold a California Class A 

General Engineering Contractor license with (or a list of subcontractors with) an ASB (Asbestos) 

Certification and/or a HAZ (Hazardous Substance Removal) Certification. Copies of all permits 

and licenses shall be submitted to the County as soon as available. 

 

As this is a usage contract, the quantity of work required is not known at this time. Payment will 

be made at the negotiated contracted rates specified in Attachment B. The output will be verified 

by the County in the daily operational report. All rates are to include all related costs, inclusive of 

the cost of personal protective clothing (to include hardhats, gloves, eye protection and steel-toed 

boots), fringe benefits, hand tools, supervision, transportation, traffic control and any other costs. 

 

3.  Debris Management 

 

This Contract for debris collection, processing and disposal will be on a usage basis for the purpose 

of having Contractor immediately available and committed to assisting the County in the aftermath 

of a major disaster. Contractor under this Contract will serve as a general contractor for the purpose 

of debris collection, processing and disposal operations, and will be able to use its own 

subcontractor resources to meet the obligations of this Contract. Contractor will work in 

conjunction with an independent contracted debris monitoring service per State and Federal 

guidelines. To prevent conflict of interest, monitoring services must not have vested interest in the 

debris removal contract or contractor.  

 

The Contractor shall disclose present and future debris management contractual obligations 

throughout the term of this Contract and shall provide reasonable assurance to the County that such 

obligations will not preclude the Contractor potentially performing the required work and meeting 

its obligation under the Contract.  Such disclosure shall be provided to the County in the proposal. 
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The Contractor shall, to the extent practical, give priority to utilizing resources in the County of 

Orange and the surrounding areas, including but not limited to procuring supplies and equipment, 

awarding sub-contracts, and employing workers.  The Contractor shall identify sub-contractors it 

intends to use on this Contract and their intended Scope of Work.  The Contractor shall furnish 

copies of Letter of Intent with local sub-contractors with the proposal.   

 

3a. Mobilization 

 

Mobilization shall consist of all preparatory work and operations, including those necessary for 

movement of personnel, equipment, supplies and incidentals to and from the project sites, installing 

and maintaining temporary roads and drainage structures needed to access the project sites, the 

costs of bonds, required insurance and all other pre and post construction expenses necessary to 

perform this work.  It shall be duly noted that such expenses are the sole responsibility of the 

Contractor. 

 

When a major disaster occurs or is imminent, the County will contact the Contractor to advise it of 

the County’s intent to request services. The Contractor will employ and maintain a qualified and 

accessible Operations Manager who shall have the full authority to act on behalf of the Contractor.  

All communications given to the supervisor in writing by the County shall be binding.  The 

Contractor shall report to the County Project Manager within 24 hours of the Notice to Proceed for 

each work order directive issued. 

 

The Contractor shall assign and provide an Operations Manager to the County’s Debris 

Management Center to serve as the principal liaison between the County’s Debris Management 

Coordinator, Debris Monitoring Service and the Contractor’s forces. The assigned Operations 

Manager must be knowledgeable of all facts of the Contractor’s operations and have authority in 

writing to commit the Contractor. The Operations Manager shall be on call 24 hours per day, seven 

days per week and shall have electronic linkage capability for transmitting and receiving relevant 

contractual information and make arrangements for on-site accommodations. This linkage shall 

provide immediate contact via cell phone, fax machine, and have Internet capabilities. The 

Operations Manager will participate in daily meetings and disaster exercises, functioning as a 

source to provide essential element information. The Operations Manager will report to the 

County’s Debris Management Coordinator.  This position will not require a constant presence on-

site; however, the Operations Manager will be required to be physically capable of responding to 

the County’s Debris Management Coordinator within one hour of notification.  

 

The County, at its sole discretion, will issue task orders to the Contractor.  All factors will be 

considered in determining which tasks will be assigned to Contractor. Debris removal will 

generally be limited to debris in, upon, or brought to the public streets and roads, rights-of-way, 

municipal properties and facilities, and other public sites. The Contractor will be responsible for 

determining the method and manner of debris collection, processing and lawful disposal operations, 

consistent with the Scope of Work. The Contractor will be responsible for the lawful disposal of 

all debris and debris-reduction by-products generated at all temporary debris staging and reduction 

(TDSR) sites. 

 

3b. Classification of Debris: 

 

Debris shall be classified as follows: 

Vegetative Debris: Vegetative debris includes but is not limited to damaged and disturbed trees; 

broken, partially broken and severed tree limbs; tree stumps; tree trunks; bushes and shrubs; brush; 

and other leafy material. 
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Construction and Demolition (C&D) Debris:  C&D debris includes but is not limited to lumber, 

metal products, sheet rock, non-asbestos roofing and concrete. 

 

Non C&D Debris:  Non C&D debris includes but is not limited to asbestos roofing, carpeting, 

plastic, glass, rubber products, cloth items and treated wood building materials. 

 

White Goods:  White Goods are large household appliances such as refrigerators, freezers, air 

conditioners, stoves, ovens, washing machines, dryers, water heaters, etc.  The Contractor should 

expect to encounter white goods, such as household appliances.  The Contractor shall collect all 

white goods from public rights-of-way and shall dispose of white goods in accordance with 

applicable federal, state and local laws.  Any white goods that may contain Freon, such as 

refrigerators, freezers or air conditioners, shall have the Freon removed by the Contractor in 

accordance with applicable regulatory requirements.  No additional payment will be made for the 

handling of white goods, as this cost shall be included in the cost price for white goods removal 

and disposal.   

 

Household Hazardous Waste (HHW):  HHW is waste with properties that make it potentially 

harmful to human health or the environment such as but not limited to paint products, pesticides, 

fertilizers, and other debris requiring special removal, handling and disposal processing, and known 

or suspected hazardous material such as asbestos, lead-based paint, and electrical transformers. 

Coordination of hazardous debris removal is the responsibility of the County.  Known or suspected 

HHW that mistakenly enters the waste stream shall be placed in an appropriate storage area for 

proper disposal. 

 

Soil, Mud and Sand:  Earthquakes, floods and storm surges often deposit soil, mud, and sand on 

improved public property and public rights-of way.  Facilities commonly impacted by this type of 

debris may include streets, sidewalks, drainage facilities, culverts and pipes.  The Contractor shall 

remove storm deposited soil, mud and sand debris from public property and rights-of-way as 

directed by the County. 

 

Dead Animals:  The Contractor shall collect, remove, transport and dispose of dead livestock, fowl, 

large animals, and domestic pets from public rights-of-way and other public properties, as identified 

by the County, in accordance with health and regulatory requirements. 

 

Ash:  When handling ash, the Contractor will be required to “wet down” the ash to prevent dust 

problems. 

 

Chips and Mulch:  Chips and mulch are the end products of chipping and grinding clean woody 

debris.  Proper disposal of chips and mulch (non-landfill disposal) is an environmentally sound use 

of the material. 

 

Other Debris:  Other debris includes but is not limited to tires, small motorized equipment, 

electronic waste, propane tanks, and petroleum products. 

 

Residents will be advised to separate all waste and debris, to the extent practicable, into the above 

categories. Failure by the residents to perform this separation does not relieve the Contractor of its 

curbside separation responsibilities, to the extent practicable. 

 

4. Debris Collection and Removal Services 
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The Contractor shall provide for the removal of debris from various areas within the County of 

Orange as designated by the County’s Debris Management Coordinator.  Debris removal shall be 

limited to County streets, roads, flood control channels and other rights-of-way, all County of 

Orange municipal property, and other municipal facilities and sites as directed, and may include 

property debris from private residences that is brought to the edge of the rights-of-way by residents.  

The Contractor is responsible for determining the method and manner of all debris removal and 

will be monitored per State and Federal regulations.   

 

Independent debris monitoring services will be utilized to evaluate disaster response and recovery 

measures by providing the following services:  

 

• Debris removal monitoring services per FEMA Public Assistance policy and procedures 

including: determining the eligibility (or ineligibility) of debris, mandated special 

considerations, site development and restoration, certification of hauling vehicles, compliance 

with State and Federal regulations, site safety, verification of contracted removal services, 

hazardous trees and map locations.  

• Load capacities, load quantities, debris management, site operations, public and site safety, 

collection locations, debris types and amounts.  

• Load tickets (in towers and in the field).  

• Ensure hazardous waste is not mixed in with loads. 

• Ensure that all debris is removed from trucks at the Temporary Debris Storage and Reduction 

(TDSR) site(s).  

• Ensure that only debris specified in the scope of work is collected.  

• Ensure daily loads meet permit requirements. 

• Assure that debris contractor work is within the assigned scope of work.  

• Identify work for potential eligibility (or ineligibility) per FEMA guidelines. 

• Validate hazardous trees including hangers, leaners and stumps.  

• Monitor site development and restoration of TDSR site(s).  

• Ensure that work stops immediately in an area where human remains or potential archeological 

deposits are discovered. 

• Immediately report to County Debris Management Coordinator or designee if debris removal 

work does not comply with all local ordinances as well as State and Federal regulations. 

• Immediately report to County Debris Management Coordinator or designee if contractor 

personnel or public safety standards are not being followed.   

• Immediately report to County Debris Management Coordinator or designee if improper 

equipment is utilized, equipment is misused or contractor noncompliance.  

• Immediately report to County Debris Management Coordinator or designee if completion 

schedules are not on task.  

• Accurately measure and certify hauling vehicle capacities.   

• Certify hauling vehicles on a regular basis.  

• Ensure accurate credit for haul loads. 

• Ensure that hauling vehicles are not artificially loaded or enhanced to maximize 

reimbursement. 

 

The Contractor shall be responsible for properly and adequately securing debris on each piece of 

equipment utilized to haul debris. Prior to leaving the loading site, the Contractor shall ensure that 
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each load is secure and trimmed so that no debris extends horizontally beyond the bed of the 

equipment in any direction. All loose debris shall be compacted during loading and secured during 

transport. Tarps or other coverings shall be provided by the Contractor to prevent reduction by-

products and other materials from being blown from the bed during hauls to disposal landfills.  

 

The general concept of disaster-related debris removal operations includes multiple scheduled 

passes of each site, location or rights-of way as directed by the County.  It is the intent that the 

Contractor will make as many passes as the County may direct to complete the removal and lawful 

disposal of all disaster generated debris.  The debris shall be hauled to the TDSR sites or disposal 

sites as directed by the County. 

 

All activities associated with the collection and loading of eligible debris shall be performed during 

working hours, seven (7) days a week, including holidays, unless otherwise directed by the County. 

 

The Contractor shall mitigate the impact of its operation on local traffic to the fullest extent 

practical.  The Contractor is responsible for establishing and maintaining appropriate traffic 

controls in all work areas. The Contractor shall provide sufficient signing, flagging, and barricading 

to ensure the safety of vehicular and pedestrian traffic in all work areas.  All work shall be 

performed in conformance with all federal, state and local laws, regulations and ordinances 

governing personnel, equipment and workplace. 

 

The Contractor shall provide all labor and materials necessary to operate and maintain all 

equipment under this Contract.  The Contractor shall provide sufficient management, 

administration, supervision and safety quality controls to assure the safety, quality, completeness, 

and timely progress of the work.  The Contractor shall provide its own personnel to provide the 

above functions and not the personnel of its sub-contractors. The Prime Contractor must utilize 

applicable prevailing wage rates and will all tiers of subcontracting entities below its company.  

The Contractor shall not move from one designated work area to another designated work area 

without prior approval and release from the County’s Debris Management Coordinator. The 

Contractor shall remove all dirt, mud and debris from the roadways resulting from its operations. 

The Contractor shall notify the Debris Management Coordinator’s office by 2 p.m. each day of the 

number of crews that will be working the following day, as well as a preliminary 7-day schedule 

for the purpose of scheduling County personnel assigned to the Contractor’s crews.  

  

4a. Debris Removal from Public Rights-of-Way 

 

The Contractor shall pick-up, remove from public rights-of-way, and haul all eligible debris to the 

TDSR sites or disposal sites as directed by the County. 

 

At the time of collection, the Contractor shall segregate debris at the curb, to the maximum extent 

possible; according to the categories specified under Classifications of Debris (see 3b.)  Unless 

otherwise directed by the County, mixed loads (vegetation mixed with C&D, for example) are 

prohibited.  Vegetation or C&D mixed with minimal quantities of another type of debris will be 

classified by the predominant type of debris. 

 

Clean, woody debris and other natural material that can be chipped, mulched, and disposed of in 

some other similar manner shall be handled separately from other debris. The Contractor, with the 

approval of the County, shall determine the method of vegetative debris reduction. Unless 

otherwise directed by the County, mixed loads are prohibited.  The Contractor shall segregate 

debris at the curb, when necessary. 

The Contractor should expect to encounter white goods, such as household appliances. The 

Contractor shall pick up and remove all white goods from public rights-of way and shall dispose 
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of white goods in accordance with applicable federal, state and local laws.  Any white goods that 

may contain Freon, such as refrigerators, freezers or air conditioners, shall have the Freon removed 

by the Contractor in accordance with applicable regulatory requirements.  No additional payment 

will be made for handling of white goods, as this cost shall be included in the cost price for white 

goods removal and disposal. 

 

4b. Removal of Obstructions from Drainage Canals and Roadside Ditches  

 

The Contractor shall be responsible for the removal of obstructions from the County’s natural 

drainage courses, flood control facilities and channels, rights-of-way and roadside ditches. These 

obstructions include but are not limited to tree limbs, tree trunks, stumps, C&D, Non C&D, and 

soil, mud and sand.  Long reach equipment may be required to remove debris from the drainage 

channels.  Care should be taken so as not to damage the infrastructure of the channels or ditches. 

 

4c. Removal of Hazardous Trees and Hanging Limbs from County Rights-of Way and Public 

Properties 

 

If directed by the County’s Debris Management Coordinator, the Contractor shall team with debris 

monitoring services to remove hazardous trees six (6) inches in diameter and/or hanging limbs two 

(2) inches or greater.  The Contractor is cautioned that ingress and egress is the sole responsibility 

of the Contractor and many sites may be accessible for climbers only and removal of tree debris 

may be possible by manual labor only.  All hazardous trees to be removed shall be cut flush at the 

lowest possible height above the ground.  All measurements of flush cuts are subject to inspection 

and approval by the County.  Payment shall be per size of the tree.  The line item costs are all 

inclusive and shall compensate the Contractor for the cost to flush out, remove, load, transport and 

dispose of the hazardous trees. 

 

Tree stumps with base cut measurements equal to or less than twenty-four (24) inches in diameter 

will be disposed of with the same methods used for other vegetative debris.  Stumps larger than 

twenty-four (24) inches in diameter will be disposed of by splitting, chipping or grinding.  The 

method of reduction and disposal will be at the discretion of the Contractor subject to County 

approval.  Grinding in place may require documentation and pre-approval of regulatory authorities.  

Coordination of any potential grinding will be done by the County. 

 

4d. Hazardous Stump Removal 

 

The Contractor is responsible for extraction of eligible partially uprooted hazardous stumps as 

directed by the County.  If directed by the County, the Contractor shall team with debris monitoring 

services to remove and haul partially hazardous tree stumps.  Each stump shall be inspected by the 

County and the Contractor and documented as to the appropriate category of size.  In addition, 

stumps are to be properly identified, certified and documented, per FEMA guidance, by County or 

its representative. Prior to the removal of hazardous stumps, the Contractor shall notify any required 

local utilities in accordance with each agency’s required pre-notification time schedule for pre-

marking of utilities in the work area. 

 

Stump holes shall be backfilled with clean native topsoil to match the existing grade. Note that 

stump holes include all cavities associated with the stump extraction. The Contractor may be 

required to grind some stumps if large equipment cannot access the work area. Any damage to 

sidewalks, driveways, walkways or other public or private property caused by the Contractor’s 

removal or grinding of stumps shall be repaired by the Contractor. 
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Payment for stump removal will be per size of stump, per FEMA Guidelines. The line item cost is 

all inclusive and shall compensate the Contractor for the cost to extract, grind, and backfill all holes 

associated with the stump extraction, as well as load, transport and dispose of stump. 

 

Tree stumps with base cut measurements equal to or less than twenty-four (24) inches in diameter 

will be disposed of with the same methods used for other vegetative debris.  Stumps larger than 

twenty-four (24) inches in diameter will be disposed of by splitting, chipping or grinding.  The 

method of reduction and disposal will be at the discretion of the Contractor subject to County 

approval.  Grinding in place may require documentation and pre-approval of regulatory authorities.  

Coordination of any potential grinding will be done by the County. 

 

4e.  Debris Removal from Private Property 

 

The Contractor shall remove debris from private property under extenuating circumstances, as 

directed by the County. A sample right-of-entry agreement form will be provided by the County.  

 

4f. Load Tickets 

 

In conjunction with the debris monitoring contractor, load tickets will be used for recording 

volumes of debris removal. The Contractor shall provide an automated debris management 

ticketing and accounting process for debris management projects. Each ticket will be a five-part 

carbon copy ticket, and or electronic duplicates which shall contain the following information: 

 

• Ticket Number 

• Contractor’s Name 

• Crew Number 

• Truck Number 

• Date 

• Debris Removal (Pickup) Location 

• Debris Removal (Pickup) Location Departure Time 

• TDSR or Disposal Site Location 

• TDSR or Disposal Arrival Time 

• Debris Classification 

• Debris Quantity 

• Signed by a County representative 

 

Debris quantity and load tickets will be determined by contracted debris monitoring personnel or 

the County at the TDSR and/or disposal site. Based on predetermined truck bed measurements, 

trucks with less than full capacity will be adjusted downward by visual inspections. Truck bed 

measurements will not be adjusted upward. Load tickets will be issued by contracted debris 

monitoring personnel or the County and issued to vehicle operators upon completion of collection 

at the collection site. Five copies of load tickets will be issued to the County (1) and Contractor (4) 

to remain with Contractor’s records and TDSR or disposal sites.  

 

4g. Debris Removal Equipment 

 

All trucks and other equipment must be in compliance with all applicable federal, state and local 

rules and regulations. Debris monitoring services will frequently certify Contractor trucks and 

equipment. Any truck used to haul debris must be capable of rapidly dumping its load without the 

assistance of other equipment; be equipped with a rigid tailgate that will effectively contain the 

debris during transport and permit the truck to be filled to capacity (i.e. the tailgate must be able to 
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hold a compressed load); and measured and marked for its load capacity. All vehicles shall comply 

with California regulations and licensing requirements, and with applicable local ordinances 

governing weight and size for the streets that must be traveled. 

 

Sideboards or other extensions to the bed are allowable, provided they meet all applicable rules and 

regulations, cover the front and both sides, and are constructed in a manner to withstand severe 

operating conditions. 

 

Prior to commencing debris removal operations, the Contractor shall present all trucks or trailers 

that will be used for hauling debris for the purpose of determining hauling capacity to County and 

debris monitoring representatives.  The hauling capacity will be based on the interior dimensions 

of the truck’s metal dump bed.  Hauling capacity will be rounded down to the nearest half cubic 

yard and will be recorded and marked on both sides of each truck or trailer on a white placard with 

black permanent markings.  The Contractor is responsible for supplying the placards.  The placard 

should clearly display the Contractor’s company name.  Each truck or trailer will also be numbered 

for identification with a permanent marking.  Trucks or equipment which are designated for use 

under this Contract shall not be used for any other work during the working hours of this Contract. 

The Contractor shall not solicit work from private citizens or others to be performed in the 

designated work area during the period of this Contract.  Under no circumstances will the 

Contractor mix debris hauled for others with debris hauled under this Contract. 

 

4h. Debris Removal Reports 

 

The Contractor shall prepare daily reports, in accordance with CalEMA/FEMA guidelines, to detail 

the progress of the debris removal services to the County. Each report shall contain, at a minimum, 

the following information: 

 

• Reporting date 

• Location of work (street names and address blocks) 

• Contractor’s name performing work at each location 

• Number of passes performed at each location 

• Daily and cumulative totals of debris removed, by category 

• Itemized Load Ticket Information 

• Any problems encountered or anticipated 

 

Discrepancies between the daily report and the corresponding load tickets shall be reconciled with 

the Debris Management Coordinator no later than 11:00 a.m. the following work day. 

 

4i. Damages 

 

The Contractor shall repair all roadways, sidewalks, utilities, fences, driveways, roofs, drainage 

structures and other features which are damaged by Contractor operations, including same damages 

to adjacent public and private properties.  This will include the re-sloping of damaged surfaces to 

original grade and filling of all ruts caused by equipment and trucks.  The Contractor shall respond 

to damage claims within seven (7) calendar days upon receipt of the same by the homeowner or 

County Debris Management Coordinator, and shall settle valid claims within thirty (30) calendar 

days. County Debris Management Coordinator shall have final authority over damage assessment 

and dispute resolution.  The Contractor shall provide the County’s Debris Management Coordinator 

a weekly spreadsheet listing the name, address and telephone number of all residents claiming 

damage, a summary of the claims, and a status report of the resolutions. 
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5. Debris Processing and Disposal 

 

The County will identify temporary debris storage and reduction (TDSR) sites for the temporary 

staging and reduction of vegetative and woody debris. In conjunction with contracted debris 

monitoring services, the Contractor will operate the TDSR sites. Contractor, debris monitoring 

representatives and others specifically authorized by the County will be allowed to use the sites.  

The County may also establish designated homeowner drop off sites. The Contractor will be 

responsible for removing all debris from those sites daily. The Contractor shall use only TDSR 

sites designated by the County.  

 

In tandem with debris monitoring representatives, the TDSR site foreman, appointed by the 

Contractor, shall direct all dumping operations, and shall coordinate removal of debris and 

reduction of by-products to the County authorized landfill locations for subsequent disposal or to 

recycling processors selected by the Contractor and approved by the County. 

 

The Contractor shall provide all management, supervision, labor, machines, tools and equipment 

necessary to accept, process, and dispose of disaster related debris.  The Contractor may be asked 

to pay for all water and electrical services at the sites.  The Contractor may be asked to provide all 

necessary connections for such services. The debris to be processed consists primarily of vegetative 

debris; however, the Contractor and/or the County may choose to process other types of debris as 

well.  The Contractor shall be required to segregate the debris into various categories.  

 

The Contractor shall coordinate with the County to obtain the necessary permits to perform all site 

activities.  The disposal cost for the processed material, all by-products and waste materials shall 

be the responsibility of the Contractor. 

 

The Contractor shall be responsible for sorting and stockpiling of debris at the site.   

 

Household Hazardous Waste (HHW) must be handled, stored, processed and disposed of in 

conformance with all applicable local, state and federal rules and regulations. The Contractor will 

set up a lined containment area and separate any household hazardous waste delivered to or stored 

at a TDSR site. 

 

Commercial and industrial hazardous waste such as chemicals, gas containers, transformers, and 

any other form of hazardous or toxic matter will be set aside for collection and disposal by a 

hazardous materials removal and disposal contractor who will be selected under a separate contract 

with the County. 

 

The Contractor shall establish sufficiently impervious temporary storage areas for HHW, fuel and 

other materials that may contaminate soils, runoff or groundwater.  The Contractor shall establish 

sufficiently impervious secondary containment under all tanks in accordance with all federal, state 

and local rules and regulations.  The Contractor shall establish temporary storage and processing 

areas for HHW that protects the site from contamination. 

 

Vegetative waste and wood chips shall be stockpiled in a manner that will prevent combustion, 

wind drift and run-off into streets, the storm drainage system, and adjacent properties. 

 

The Contractor is solely responsible for worker safety, including its subcontractors and suppliers, 

in accordance with all federal, state and local laws and regulations. 
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The Contractor shall be responsible for traffic control, dust control, erosion control, fire protection, 

on-site roadway maintenance and safety measures at the TDSR site.  The Contractor shall direct 

traffic entering and leaving the site and shall direct all loading and unloading operations at the site. 

 

Upon completion of the debris reduction process, the Contractor shall clear the sites of all debris 

and restore the sites to their original condition and to the satisfaction of the County.   

 

All equipment must be in compliance with all applicable federal, state and local rules and 

regulations.  All equipment and operator qualifications must meet all federal, state and local safety 

and health requirements.  The Contractor, using applicable forms, will inspect equipment  

prior to its use.  The completed forms will be provided to the County, if requested. 

 

Prior to commencing debris reduction and disposal operations, the Contractor shall present to the 

County’s representative a detailed description and operational specifications of all equipment to be 

used for debris handling, sorting, processing, loading and hauling; stating brand name, model and 

horsepower.  Equipment which is designated for use under this Contract shall not be used for any 

other work during the working hours of this Contract. 

 

The Contractor shall not solicit work from private citizens or others who are not a party to this 

Contract or to a subordinate contract that arises out of this Contract. Under no circumstances will 

the Contractor mix debris hauled or processed for others with debris hauled or processed under this 

Contract. 

 

If the Contractor chooses to use chipping and/or grinding as a method of debris reduction, it is the 

Contractor’s responsibility to dispose of the chips or mulch in compliance with all federal, state 

and local rules and regulations at no additional cost to the County. Beneficial reuse of the chips is 

strongly encouraged.   

 

5a. TDSR Site Requirements 

 

The Contractor will provide a site operations plan for review by the County and debris monitoring 

contractor prior to beginning work.  At a minimum, the plan will address the following: 

 

• Access to the site 

• Traffic control procedures 

• Site management, to include point-of-contact, organizational chart, etc. 

• Site security 

• Site safety 

• Site layout/segregation plan 

• Hazardous waste materials plan 

• Environmental mitigation plan, including considerations for smoke, dust, noise, traffic, buffer 

zones, storm water runoff, archeology, historic preservation, wetlands and endangered species, 

as appropriate. 

 

The Contractor shall be responsible for preparing the site(s) to accept the debris.  This preparation 

shall include clearing, erosion control, grading, construction and maintenance of haul roads and 

entrances.  The Contractor shall water all roads to control dust. The Contractor shall provide utility 

clearances and sanitation facilities, if needed.  The Contractor shall protect existing structures at 

the site(s) and repair any damage caused by its operations at no additional cost to the County. 
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The Contractor shall be responsible for installing site security measures and maintaining security 

for its operations at this site.  The Contractor shall manage the site to minimize the risk of fire. 

The Contractor shall provide an inspection tower at each TDSR site if a site has separate entrances 

and exits, the Contractor shall provide a tower at both the entrance and the exit.  This tower shall 

be constructed such that the County and debris monitoring representatives can see the bed when 

empty to fully view the entirety of the debris load (at least 10 feet above the existing ground surface) 

for the purpose of establishing the load volume.  The inspection tower shall be constructed to meet 

all local, state and federal safety requirements.  The tower shall be constructed using pressure 

treated wood.  The floor area shall be 8 feet by 8 feet, constructed of 2 inch by 8 inch joists, 16 inch 

O.C. with ¾ inch plywood supported by four 6 feet by 8 feet posts.  The perimeter of the floor area 

shall be protected by a 4-foot-high wall constructed of 2 inch by 4 inch studs and ½ inch plywood.   

The floor area shall be covered with a corrugated tin roof.  The roof shall provide a minimum of 6 

feet, 8 inches of head room below the support beams.  Access shall be provided by wooden steps 

with a handrail.  The tower shall include a writing surface area.  The tower must be securely 

anchored to the ground.  The Contractor may provide a mechanical lift or suitable metal scaffolding 

to be used in place of the constructed tower.  Mechanical lifts are acceptable only on a temporary 

basis for use while constructing inspection towers.  The metal scaffolding is not recommended due 

to potential threat of lightning.  The Contractor shall remove and dispose of the inspection towers 

following completion of the debris removal at the direction of the County Debris Management 

Coordinator.   

 

The Contractor shall provide portable restroom facilities at all TDSR sites.  The portable restroom 

facilities must be serviced and maintained in a clean and sanitary condition. 

 

The Contractor shall be responsible for control of pedestrian and vehicular traffic in the work area.  

The Contractor shall provide all flag persons, signs, equipment and other devices necessary to meet 

federal, state and local requirements.  The traffic control personnel and equipment shall be in 

addition to the personnel and equipment required in other parts of this Contract.  As a minimum, 

one flag person shall be posted at each entrance to direct traffic at the site.   

 

The Contractor is responsible for the proper disposal of all debris, residuals and waste products 

from the site. 

 

The Contractor shall receive approval from the County as to the final acceptance of a site closure. 

 

5b. Household Hazardous Waste (HHW) 

 

The Contractor may be required to construct a containment area at the TDSR site(s) for HHW.  

This containment area shall be sufficiently impervious to contain spills. 

 

This material shall be segregated from the remaining debris using a method that will allow the 

remaining non-HHW debris to be processed.  All HHW debris will be moved and placed in the 

designated HHW containment area.   

 

The Contractor will be responsible for reporting to the County and cleaning up all HHW spills 

caused by the Contractor’s operations at no additional cost to the County. Immediate containment 

actions shall be taken as necessary to minimize effect of any spill or leak.  Cleanup shall be in 

accordance with applicable federal, state and local laws and regulations.  Spills shall be reported in 

accordance with federal, state and local regulations. 

 

5c. Debris Processing and Disposal Reports 
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The Contractor shall prepare daily reports, in accordance with Cal EOS/FEMA guidelines, to detail 

the progress of the debris reduction and disposal services to the County.  Each report shall contain, 

at a minimum, the following information by site and the total for all sites: 

• Reporting date 

• Daily and cumulative totals of debris processed, by method 

• Daily and cumulative totals of debris disposed of, by location 

• Daily and cumulative totals of HHW debris segregated 

• Any problems encountered or anticipated 

 

In conjunction with contracted debris monitoring representatives, the Contractor will be required 

to assist the County with the preparation and submittal of Debris Site Management Reports. 

 

5d. Damage Claims 

 

The Contractor shall submit a weekly report to the Debris Management Coordinator on an Excel 

Spreadsheet summarizing the current status of all damage claims.  The weekly report shall include 

the name, access and phone number of the claims, a summary of the claim and the status or the 

resolution. 

 

5e. Additional Required Equipment 

 

The Contractor shall have available additional equipment including, but not limited to, backhoes, 

bulldozers, etc. for the County’s use as requested by the County.  

 

6. Training and Pre-Event Workshops 

 

The Contractor shall conduct annual training and pre-event planning workshops at no cost to the 

County. Topics should range from, but not be limited to, mobilization and operational 

considerations including: 

 

• Temporary debris site selection and evaluation; 

• Emergency facility and route designation and priorities; 

• Review of debris management plans;  

• Environmental and historical structure considerations; 

• Local subcontractor participation (with accompanying training workshops); 

• Recovery systems training (i.e. – Debris Management System (DIMS)); 

• GIS assets and systems; 

• Billing protocols; 

• Technical assistance administration; and 

• Other area-specific operational considerations and caveats. 
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ATTACHMENT B 

PAYMENT/COMPENSATION 

1. COMPENSATION: This is a usage Contract between the County and Contractor for Disaster-Related 

Debris Management Services, as provided in Attachment A, Scope of Work. The Respondent 

agrees to accept the specified compensation as set forth in the final negotiated contract as full 

payment for performing all services and furnishing all staffing and materials required, for any 

reasonably unforeseen difficulties which may arise or be encountered in the execution of the 

services until acceptance, for risks connected with the services, and for performance by the 

Respondent of all its duties and obligations hereunder. The Respondent shall only be compensated 

as set forth herein for work performed in accordance with the Scope of Work. The County shall 

have no obligation to pay any sum in excess of the Fixed Prices specified herein unless 

authorized by amendment in accordance with Articles C and P of the County Contract Terms 

and Conditions, which may require approval by the County Board of Supervisors. 

2. FEES AND CHARGES: County will pay the following fees in accordance with the provisions of this 

Contract. Payment shall be as follows: 

a. Price Breakdown 

Item Task Description Unit Measure Price 

U000 Project Management/Technical Assistance/Annual Training N/A $0.00 

U001 Rights of Way (ROW) Vegetative Collection Rate  

U002 0-5 miles to debris management site Cubic Yard $10.95  

U003 6-10 miles to debris management site Cubic Yard $11.95  

U004 11-15 miles to debris management site Cubic Yard $12.95  

U005 16-20 miles to debris management site Cubic Yard $14.95  

U006 21-30 miles to debris management site Cubic Yard $16.95  

U007 31-60 miles to debris management site Cubic Yard $18.95  

U009 Rights of Way (ROW) Construction & Demolition Collection Rate 

U010 0-5 miles to debris management site Cubic Yard $11.95  

U011 6-10 miles to debris management site Cubic Yard $12.95  

U012 11-15 miles to debris management site Cubic Yard $13.95  

U013 16-20 miles to debris management site Cubic Yard $15.95  

U014 21-30 miles to debris management site Cubic Yard $17.95  

U015 31-60 miles to debris management site Cubic Yard $19.95  

U024 Management of TDSRS and Debris Processing  

U025 Site preparation and management Cubic Yard $2.85  

U026 Debris processing/reduction, by grinding (Vegetative) Cubic Yard $2.38  

U027 Debris processing/reduction, by burning (Vegetative) Cubic Yard $1.75  

U028 Debris processing/reduction, by compaction (C&D) Cubic Yard $2.61  

U030 Debris Disposal (to Final Destination, Landfill)  

U031 Final disposal of reduced/compacted materials, 0-15 miles Cubic Yard $5.13  

U032 Final disposal of reduced/compacted materials, 16-30 miles Cubic Yard $5.99  

U033 Final disposal of reduced/compacted materials, 31-60 miles Cubic Yard $6.84  

U034 ransporting processed debris to final disposal ( >60 miles ). 

Disposal Tipping Fee is a pass-through cost. 

Cubic 

Yard/Mile $0.28  

U036 Hazardous Stump Removal & Collection  
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U037 Stump extraction and hauling to TDSRS (> 24" to 36" diameter) Per Stump $295.00  

U038 Stump extraction and hauling to TDSRS (> 36" to 48" diameter) Per Stump $450.00  

U039 Stump extraction and hauling to TDSRS (> 48" to 60" diameter) Per Stump $645.00  

U040 Stump extraction and hauling to TDSRS (> 60" to 72" diameter) Per Stump $520.00  

U042 Backfill Material (Compatible soil to fill stump voids) Cubic Yard $22.23  

Item Task Description Unit Measure Price 

U051 Hazardous Trees & Dangerous Hanging Limbs (Hangers) 

U053 Trees on or in ROW, 6-12" diameter Per Tree $159.00  

U054 Trees on or in ROW, 13-24" diameter Per Tree $329.00  

U055 Trees on or in ROW, 25-48" diameter Per Tree $589.00  

U058 Hanging/Damaged branches and limbs (hangers) Per Tree $165.00  

U060 Other Unit Services  

U061 Dead Animal Carcass hauling and disposal Per Pound $4.82  

U062 Household Hazardous Waste (HHW) removal and disposal Per Pound $19.95  

U064 White Goods removal, collection and hauling (to DMS/FDS) Each $102.25  

U065 Freon management & recycling (at work site/DMS/FDS, as 

applicable) 

Each $103.00  

U066 Electronic Waste (E-waste) removal (load, haul and dump at 

DMS/FDS [recycler] with 

permissions) 

Each $111.00 

U070 Storm Sewer and culvert cleaning (to include all necessary 

equipment/materials) 

Linear Foot $48.00  

U071 Abandoned Vehicle Removal (tow/transfer passenger vehicle)/* Each $317.00  

U072 Abandoned Vehicle Removal (tow/transfer recreational vehicle up 

to 24')/* 

Each $586.00  

U073 Operation of secure aggregation site for vehicles and vessels Foot $2,371.00  

U077 Hazardous Waste Containment Area Construction (as applicable, 

TDSRS, DMS) 

Each 

$8,450.00  

U078 Some special unit services (*) may require unique considerations with respects to scope of work as they 

may require unexpected additional effort. As such, at the discretion of the County and AshBritt further 

negotiation may be needed on a case by case basis. 

U079 Wildfire Response/Recovery Specific Unit Prices 

U080 Performance Bond, Payment Bond and Pollution liability Insurance Lump Sum TBD 

U081 Mobilization to Project Area, Debris Removal Crew Each Crew $6,000.00 

U082 Community Dust Control Crew Day, 

Each Crew 

$1,600.00 

U083 Community Street Sweeping Crew Day, 

Each Crew 

$1,630.00 

U084 Community Traffic Control Crew Day, 

Each Crew 

$1,790.00 

U085 Traffic Control Pilot Car & Operator Crew Day, 

Each Crew 

$1,000.00 

U086 Traffic Control Additional Flagger (when necessary) Crew Day, 

Each Crew 

$800.00 

U087 Portable Changeable Message Sign  Crew Day, 

Each Crew 

$200.00 
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U088 Asbestos Abatement, Three-Person Asbestos Abatement Crew Crew Day, 

Each Crew 

$4,600.00 

U089 Asbestos Abatemet, Per Yard Costs for proper Transport & 

Disposal 

Cubic Yard $69.00 

U090 Miscellaneous Metals Collection and Loading Ton $79.00 

U091 Burned Debris & Ash Collection and Loading Ton $79.00 

U092 Contaminated Soil and Residual Ash Collection and Loading Ton $79.00 

U093 Concrete Collection and Loading Ton $61.00 

U094 Contaminated Soil - Lot Re-Scrape Ton $63.00 

U095 Erosion Control - Hydromulch of ash footprint Lot $1,450.00 

U096 Vehicle (Burned Hulks) Collection and Loading Each $600.00 

U097 Debris Removal Crew Cost (Only to be used on hard to access 

properties) 

Crew Day, 

Each Crew 

$6,000.00 

U098 Miscellaneous Metals Transportation Ton-Mile $1.55 

U099 Burned Debris & Ash Transportation Ton-Mile $1.25 

U100 Concrete Transportation Ton-Mile $1.25 

U101 Contaminated Soil and Residual Ash Transportation Ton-Mile $1.25 

U102 Hazard Tree and Slash (Burned) Transportation, after cutting of 

Tree & Slash 

Ton-Mile $1.50 

U103 Propery Owner Assistance (when necessary, 2 Hour Maximum) Per Crew 

Hour 

$500.00 

U104 Aggregate Base Rock Application (when necessary) Ton $85.00 

U105 Burned, Hazard Tree Removal, equal to 6 inches and less than or 

equal to 12 inch DBH 

Each Hazard 

Tree 

$320.00 

U106 Burned, Hazard Tree Removal, greater than 12 inches and less than 

or equal to 24 inch DBH 

Each Hazard 

Tree 

$460.00 

U107 Burned, Hazard Tree Removal, greater than 24 inches and less than 

or equal to 32 inch DBH 

Each Hazard 

Tree 

$1,750.00 

U108 Burned, Hazard Tree Removal, greater than 32 inches  DBH Each Hazard 

Tree 

$2,999.00 

U109 Chimney/Hazardous Wall Demolition Crew Per 

Chimney/Wall 

$625.00 

U110 Safety Fence Installation Linear Foot $22.00 

U111 Setic Tank Abondonment Fencing Panels Linear Foot $22.00 

U112 Septic Tank Abandonment Pumping and Septage Disposal Gallon $6.00 

U113 Septic Tank Abandonment Removal, Excavation, and Backfill Each $2,500.00 

U114 Non-Working Days (Standby)   Each 

Crew/Day 

$940.00 

U115 Mobile Dedicated Heavy Duty Concrete Breaker Equipment with 

Operator 

Crew Day, 

Each Crew 

$750.00 

b. Hourly Rates 

No. Service Description Size or Type Unit  Unit Price  

H000 Heavy Equipment   (Operator, fuel, maintenance included) 

H001 Skid-Steer Loader (Mini-Loader) Bobcat 753/Cat 

216/JD 313 

Hour $140.00  
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H002 Extendaboom Forklift w/ debris grapple Bobcat 

V638/CatTL642 

Hour $168.00  

H003 Backhoe, Wheel Loader, 1.0-1.5 CY Cat 416E Hour $147.00  

H006 Wheel Loaders, 1.0-1.5 CY Cat 908/JD 

304/Case 321 

Hour $152.00  

H007 Wheel Loaders, 2.5-3.0 CY Cat 930/JD 

544//Vol L70 

Hour $192.00  

H008 Wheel Loaders, 3.0-4.5 CY Cat 950/JD 644 Hour $233.00  

H011 Tracked Loader (Trackhoe w/ misc. attachments) Cat 320/JD 

690/Kob ED190 

Hour $165.00  

H012 Knuckleboom Loader Truck (Self-Loading) 35-49 CY Body Hour $190.00  

H012a Knuckleboom Loader Truck (Self-Loading) >49 CY Body Hour $321.00  

H013 Dozer, Tracked Cat D4 Hour $180.00  

H014 Dozer, Tracked Cat D5 Hour $193.00  

H019 Hydraulic Excavators, 1.5 CY Cat 320 Hour $213.00  

H020 Hydraulic Excavators, 2.5 CY Cat 325 Hour $233.00  

H024 Motor Grader (w/ min 12' blade) Cat 120G/125 

(140 Hp) 

Hour $206.00  

H025 Off Road Truck (15-20 cy, 24MT) Cat 725/JD 

250D/Vol A25 

Hour $263.00  

H026 30 Ton Crane Terex RT 335 

(30MT), equal 

Hour $359.00  

H027 50 Ton Crane Terex RT 550 

(50MT), equal 

Hour $423.00  

H028 100 Ton Crane (8 hr minimum) Terex HC110, 

KobCK1000 

Hour $678.00  

H029 Bucket Truck Up to 50' reach Hour $239.00  

H030 Bucket Truck 51' to 75' reach Hour $279.00  

H031 Trash Transfer Trailer w/ Tractor 110 Yard Hour $214.00  

H032 Mechanized Broom Street Sweeper Hour $129.00  

H033 Water Truck 2000 Gallon Hour $145.00  

H034 Service/Fuel Truck Multi Hour $136.00  

H038 Stump Grinder (30" diameter or less) Vermeer 252 Hour $145.00  

H040 Stump Grinder Vermeer 60TX Hour $231.00  

H041 Chipper w/ 2 man crew Morbark Storm Hour $214.00  

H042 13-Foot Tub Grinder Morbark 

1300/850 HP 

Hour $758.00  

H043 14-Foot Tub Grinder Diamond Z 

1463/1600 HP 

Hour $838.00  

H044 Air Curtain Pit Burner (Self-contained) N/A Hour $83.00  

H045 Air Curtain Refractory Incinerator N/A Hour $119.00  

H046 12T Lowboy Trailer (Equip.Transport w/ Tractor) 12 Ton Hour $94.00  

H047 35T Lowboy Trailer (Equip. Transport w/ Tractor) 35 Ton Hour $152.00  

H048 50T Lowboy Trailer (Equip.Transport w/ Tractor) 50 Ton Hour $207.00  

No. Service Description Size or Type_/a Unit  Unit Price  

H052 Vacuum Truck/Jetter 3500 Gallon Hour $439.00  

H053 Crash Truck w/Impact Attenuator N/A Hour $180.00  
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H054 Power Screen N/A Hour $163.00  

H055 Stacking Conveyor N/A Hour $43.00  

H056 Hauling Vehicles (Operator, fuel, maintenance included)   

H057 Dump Truck 5 to 15 CY Hour $88.00  

H058 Dump Truck 16 to 24 CY Hour $120.00  

H059 Dump Truck 25 to 34 CY Hour $133.00  

H060 Dump Truck (Trailer Dump w/ Tractor) 35 to 44 CY Hour $146.00  

H061 Dump Truck (Trailer Dump w/ Tractor) 45 to 54 CY Hour $160.00  

H062 Dump Truck (Trailer Dump w/ Tractor) 55 to 64 CY Hour $186.00  

H063 Dump Truck (Trailer Dump w/ Tractor) 65 to 74 CY Hour $200.00  

H064 Dump Truck (Trailer Dump w/ Tractor) > 75 CY Hour $200.00  

H065 Walking Floor Trailer w/ Tractor 100 CY Hour $247.00  

H066 Transportation Vehicles (Operator, fuel, maintenance NOT included; loaned vehicles, insurance 

included) 

H067 Pickup Truck 1/2 Ton Day $60.00  

H068 Pickup Truck 3/4 Ton Day $60.00  

H069 Pickup Truck 1 Ton (4x4) Day $86.00  

H070 Box Truck 3/4 Ton Day $163.00  

H071 Utility Van 3/4 Ton Day $120.00  

H072 Passenger Van 9 Passenger Day $112.00  

H073 Passenger Car Full size Day $81.40  

H074 Response Trailer 20 Foot Day $630.00  

H075 Response Trailer 30 Foot Day $790.00  

H076 Flatbed Trailer (40 ft) GWV to 450 Day $135.00  

H077 Personnel/Equipment 

H078 Project Operations Manager Individual Hour $160.00  

H079 Superintendent with Cell/Truck Individual Hour $120.00  

H080 Supervisor with Cell/Truck Individual Hour $112.00  

H083 Health/Safety or QC Manager with Pickup Truck Individual Hour $104.00  

H085 Mechanic with Truck and Tools Individual Hour $120.00  

H086 Climber with Gear Individual Hour $136.00  

H087 Labor/Operator with Chainsaw/Tools Individual Hour $72.00  

H088 Laborer with Tools Individual Hour $52.00  

H089 Traffic Control Personnel Individual Hour $75.00  

 

Notes: 

1. Day rate represents 10 hour day (minimum). 

2. Firm Discount & Pricing Structure:  Contractor guarantees that prices quoted are equal to or less than 

prices quoted to any other local, State or Federal government entity for services of equal or lesser scope. 

3. Firm Discount and Pricing Structure:  Contractor guarantees that prices quoted are equal to or 

less than prices quoted to any other local, State or Federal government entity for services of equal 

or lesser scope.  Contractor agrees that no price increases shall be passed along to the County 

during the term of this Contract not otherwise specified and provided for within this Contract. 

4. PRICE INCREASE/DECREASES:  No price increases will be permitted during the first term of the 

Contract.  The County requires documented proof of cost increases on Contracts prior to any price 
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adjustment.  A minimum of 180-days advance notice in writing is required to secure such 

adjustment.  No retroactive price adjustments will be considered.  All price decreases will 

automatically be extended to the County of Orange.  The County may enforce, negotiate, or cancel 

escalating price Contracts or take any other action it deems appropriate, as it sees fit.  The net dollar 

amount of profit will remain firm during the period of the Contract.  Adjustments increasing the 

Contractor’s profit will not be allowed. 

5. FIRM DISCOUNT AND PRICING STRUCTURE:  Contractor guarantees that prices quoted are equal 

to or less than prices quoted to any other local, State or Federal government entity for services of 

equal or lesser scope.  Contractor agrees that no price increases shall be passed along to the County 

du ring the term of this Contract not otherwise specified and provided for within this Contract. 

6. CONTRACTOR’S EXPENSE:  The Contractor will be responsible for all costs related to photo 

copying, telephone communications and fax communications while on County sites during the 

performance of work and services under this Contract. 

7. PAYMENT TERMS – PAYMENT IN ARREARS:  Invoices are to be submitted in arrears to the user 

agency/department to the ship-to address, unless otherwise directed in this Contract.  Contractor 

shall reference Contract number on invoice.  Payment will be net 30 days after receipt of an invoice 

in a format acceptable to the County of Orange and verified and approved by the agency/department 

and subject to routine processing requirements.  The responsibility for providing an acceptable 

invoice rests with the Contractor. 

Billing shall cover services and/or goods not previously invoiced.  The Contractor shall reimburse 

the County of Orange for any monies paid to the Contractor for goods or services not provided or 

when goods or services do not meet the Contract requirements. 

 

Payments made by the County shall not preclude the right of the County from thereafter disputing 

any items or services involved or billed under this Contract and shall not be construed as acceptance 

of any part of the goods or services. 

8. TAXPAYER ID NUMBER:  The Contractor shall include its taxpayer ID number on all invoices 

submitted to the County for payment to ensure compliance with IRS requirements and to expedite 

payment processing. 

9. PAYMENT – INVOICING INSTRUCTIONS:  The Contractor will provide an invoice on the 

Contractor’s letterhead for goods delivered and/or services rendered.  In the case of goods, the 

Contractor will leave an invoice with each delivery.  Each invoice will have a number and will 

include the following information: 

A. Contractor’s name and address 

B. Contractor’s remittance address, if different from “A” above 

C. Contractor’s Taxpayer ID Number 

D. Name of County Agency/Department 

E. Delivery/Service address 

F. Master Agreement (MA) or Purchase Order (PO) number 

G. Agency/Department’s Account Number 

H. Date of invoice 

I. Product/Service description, quantity, and prices 

J. Sales tax, if applicable 

K. Freight/Delivery charges, if applicable 

L. Total 
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Invoices and support documentation are to be forwarded to: 

 

OC Public Works/Procurement Services 

Attn:  Accounts Payable 

PO Box 4048 

Santa Ana, CA 92702-4048 

Email:  accountspayables@ocpw.ocgov.com  

Contractor has the option of receiving payment directly to their bank account via an Electronic 

Fund Transfer (EFT) process in lieu of a check payment.  Payment made via EFT will also receive 

Electronic Remittance Advice with the payment details via email.  An email address will need to 

be provided to the County via an EFT Authorization Form.  To request a form, please contact the 

DPA. 
 

  

mailto:accountspayables@ocpw.ocgov.com
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ATTACHMENT C 

STAFFING PLAN 

 

Name Classification/Designation 
Years of 

Experience 

Brittany Perkins Chief Executive Officer 13 

Randal Perkins Senior Operations Advisor 29 

John Noble Chief Operations Officer 29 

Matt Gierden Quality Control Manager 17 

Dow Knight Operations Manager 17 

Rob Ray Project Manager 17 

Brett Postelli Environmental Health & Safety Manager 9 

The Contractor understands that the personnel represented as assigned to the Contract must remain working 

on the Contract throughout the duration of the Contract unless otherwise requested or approved by the 

County.  Substitution or addition of key personnel in any given category or classification shall be allowed 

only with prior written approval of the County Building Manager. Note: The written approval of 

substituted Key Personnel is for departmental use only and shall not be used for auditing purposes 

outside OC Public Works.  

Contractor may reserve the right to involve other personnel, as their services are required. The specific 

individuals will be assigned based on the need and timing of the service/classification required. Assignment 

of additional key personnel shall be subject to County Building Manager written approval. Note: The 

written approval of additional Key Personnel is for departmental use only and shall not be used for 

auditing purposes outside OC Public Works. County reserves the right to have any personnel removed 

from providing services to County under this Contract. County is not required to provide any reason for the 

request for removal of any personnel. 

 

1. Subcontractor(s) 

 

Listed below are subcontractor(s) anticipated by Contractor to perform services specified in Attachment 

A.  Substitution or addition of Contractor’s subcontractors in any given project function shall be 

allowed only with prior written approval of County’s Project Manager. 

 

Company Name 
Corporate Address & Local 

Address (if applicable) 

Contact Name and 

Telephone Number 
Project Function 

Filter Recycling, Inc. 
180 W. Monte Avenue, 

Bloomington, CA 92316 

James Goyich - 909-

546-1354 

Tree Cutting and 

Debris Hauling, 

TDSRS Operations, 

Demolition and 

Hazmat 

Cecil Logging, Inc 
PO Box 3024, Lake 

Arrowhead, CA 92352 

Justin W. Cecil - 

562-533-2179 

Tree Cutting and 

Debris Hauling, 

TDSRS Operations 

AA High Climbers, LLC 
1409 S Main St Yreka, CA, 

96097-9501 

Curtis King - 360-

875-1334 

Tree Cutting and 

Debris Hauling 
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Company Name 
Corporate Address & Local 

Address (if applicable) 

Contact Name and 

Telephone Number 
Project Function 

Mountain F Enterprises 
P.O. Box 1040 Lotus, CA 

95651 

Day Hollis - (530) 

559-1124 

Tree Removal/Debris 

Hauling 

P31 Enterprises Inc. 
4288 State Hwy 70, Oroville, 

CA 95965 

Lori Curtis - (530) 

533-0732 

Tree Removal/Debris 

Hauling 

  



 
 
 
 
 

Vendor 2 
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CONTRACT MA-080-22010092 

FOR 

DISASTER-RELATED DEBRIS MANAGEMENT SERVICES 

WITH 

DRC PACIFIC, INC. 

THIS Contract MA-080-22010092 for Disaster-Related Debris Management Services (“Contract”) 

is made and entered into as of the date fully executed by and between the County of Orange, a political 

subdivision of the State of California and the Orange County Flood Control District, a body corporate and 

politic, (collectively referred to as “County”) and DRC Pacific, Inc., with a place of business at 6702 

Broadway Street, Galveston, TX 77554 (“Contractor”), with County and Contractor sometimes referred to 

as “Party” or collectively as “Parties.” 

ATTACHMENTS 

This Contract is comprised of this document and the following Attachments, which are attached 

hereto and incorporated by reference in this Contract: 

Attachment A – Scope of Work 

Attachment B – Payment/Compensation 

 

Attachment C – Staffing Plan 

 

RECITALS 

WHEREAS, Contractor and County are entering into this Contract for Disaster-Related Debris 

Management Services under a firm fixed fee/usage Contract; and, 

WHEREAS, County solicited Contract for Disaster-Related Debris Management Services as set 

forth herein, and Contractor represented that it is qualified to provide Disaster-Related Debris Management 

Services to the County as further set forth here; and, 

WHEREAS, Contractor agrees to provide Disaster-Related Debris Management Services to the 

County as further set forth in the Scope of Work, attached hereto as Attachment A; and, 

WHEREAS, County agrees to pay Contractor based on the schedule of fees set forth in 

Payment/Compensation, attached hereto as Attachment B; and, 

WHEREAS, the County Board of Supervisors has authorized the Procurement Officer or designee 

to enter into a Contract for Disaster-Related Debris Management Services with the Contractor; and,  

NOW, THEREFORE, the Parties mutually agree as follows: 

ARTICLES 

General Terms and Conditions: 

 
A. Governing Law and Venue:  This Contract has been negotiated and executed in the state of 

California and shall be governed by and construed under the laws of the state of California. In the 

event of any legal action to enforce or interpret this Contract, the sole and exclusive venue shall be 

a court of competent jurisdiction located in Orange County, California, and the parties hereto agree 



 

County of Orange  MA-080-22010092 Page 3 of 55 

OC Public Works Disaster-Related Debris Management Services File No.:  080-2099802 

 
 

to and do hereby submit to the jurisdiction of such court, notwithstanding Code of Civil Procedure 

Section 394.  Furthermore, the parties specifically agree to waive any and all rights to request that 

an action be transferred for adjudication to another county. 

 

 

B. Entire Contract:  This Contract contains the entire Contract between the parties with respect to 

the matters herein, and there are no restrictions, promises, warranties or undertakings other than 

those set forth herein or referred to herein.  No exceptions, alternatives, substitutes or revisions are 

valid or binding on County unless authorized by County in writing.  Electronic acceptance of any 

additional terms, conditions or supplemental Contracts by any County employee or agent, including 

but not limited to installers of software, shall not be valid or binding on County unless accepted in 

writing by County’s Procurement Officer or designee. 

 

C. Amendments:  No alteration or variation of the terms of this Contract shall be valid unless made 

in writing and signed by the parties; no oral understanding or agreement not incorporated herein 

shall be binding on either of the parties; and no exceptions, alternatives, substitutes or revisions are 

valid or binding on County unless authorized by County in writing.  

 

D. Taxes:  Unless otherwise provided herein or by law, price quoted does not include California state 

sales or use tax.  Out-of-state Contractors shall indicate California Board of Equalization permit 

number and sales permit number on invoices, if California sales tax is added and collectable.  If no 

permit numbers are shown, sales tax will be deducted from payment.  The Auditor-Controller will 

then pay use tax directly to the State of California in lieu of payment of sales tax to the Contractor.  

 

E. Delivery:  Time of delivery of goods or services is of the essence in this Contract.  County reserves 

the right to refuse any goods or services and to cancel all or any part of the goods not conforming 

to applicable specifications, drawings, samples or descriptions or services that do not conform to 

the prescribed statement of work.  Acceptance of any part of the order for goods shall not bind 

County to accept future shipments nor deprive it of the right to return goods already accepted at 

Contractor’s expense.  Over shipments and under shipments of goods shall be only as agreed to in 

writing by County.  Delivery shall not be deemed to be complete until all goods or services have 

actually been received and accepted in writing by County. 

 

F. Acceptance Payment:  Unless otherwise agreed to in writing by County; 1) acceptance shall not 

be deemed complete unless in writing and until all the goods/services have actually been received, 

inspected, and tested to the satisfaction of County, and 2) payment shall be made in arrears after 

satisfactory acceptance. 

 

G. Warranty:  Contractor expressly warrants that the goods covered by this Contract are 1) free of 

liens or encumbrances, 2) merchantable and good for the ordinary purposes for which they are used, 

and 3) fit for the particular purpose for which they are intended.  Acceptance of this order shall 

constitute an agreement upon Contractor’s part to indemnify, defend and hold County and its 

indemnities as identified in article “Z,” and as more fully described in article “Z,” harmless from 

liability, loss, damage and expense, including reasonable counsel fees, incurred or sustained by 

County by reason of the failure of the goods/services to conform to such warranties, faulty work 

performance, negligent or unlawful acts, and non-compliance with any applicable state or federal 

codes, ordinances, orders, or statutes, including the Occupational Safety and Health Act (OSHA) 

and the California Industrial Safety Act.  Such remedies shall be in addition to any other remedies 

provided by law. 

 

H. Patent/Copyright Materials/Proprietary Infringement:  Unless otherwise expressly provided in 

this Contract, Contractor shall be solely responsible for clearing the right to use any patented or 
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copyrighted materials in the performance of this Contract.  Contractor warrants that any software 

as modified through services provided hereunder will not infringe upon or violate any patent, 

proprietary right, or trade secret right of any third party.  Contractor agrees that, in accordance with 

the more specific requirement contained in article “Z” below, it shall indemnify, defend and hold 

County and County Indemnitees harmless from any and all such claims and be responsible for 

payment of all costs, damages, penalties and expenses related to or arising from such claim(s), 

including, costs and expenses but not including attorney’s fees. 

 

I. Assignment:  The terms, covenants, and conditions contained herein shall apply to and bind the 

heirs, successors, executors, administrators and assigns of the parties.  Furthermore, neither the 

performance of this Contract nor any portion thereof may be assigned by Contractor without the 

express written consent of County.  Any attempt by Contractor to assign the performance or any 

portion thereof of this Contract without the express written consent of County shall be invalid and 

shall constitute a breach of this Contract. 

 

J. Non-Discrimination:  In the performance of this Contract, Contractor agrees that it will comply 

with the requirements of Section 1735 of the California Labor Code and not engage nor permit any 

subcontractors to engage in discrimination in employment of persons because of the race, religious 

creed, color, national origin, ancestry, physical disability, mental disability, medical condition, 

marital status, or sex of such persons.  Contractor acknowledges that a violation of this provision 

shall subject Contractor to penalties pursuant to Section 1741 of the California Labor Code. 

 

K. Termination:  In addition to any other remedies or rights it may have by law, County has the right 

to immediately terminate this Contract without penalty for cause or after 30 days’ written notice 

without cause, unless otherwise specified.  Cause shall be defined as any material breach of 

contract, any misrepresentation or fraud on the part of the Contractor.  Exercise by County of its 

right to terminate the Contract shall relieve County of all further obligation. 

 

In the event of change of control, to the extent necessary, Contractor shall provide reasonably 

requested assistance in the transferring of services. 
 

L. Consent to Breach Not Waiver:  No term or provision of this Contract shall be deemed waived 

and no breach excused, unless such waiver or consent shall be in writing and signed by the party 

claimed to have waived or consented.  Any consent by any party to, or waiver of, a breach by the 

other, whether express or implied, shall not constitute consent to, waiver of, or excuse for any other 

different or subsequent breach. 

 

M. Independent Contractor:  Contractor shall be considered an independent contractor and neither 

Contractor, its employees, nor anyone working under Contractor shall be considered an agent or an 

employee of County.  Neither Contractor, its employees nor anyone working under Contractor shall 

qualify for workers’ compensation or other fringe benefits of any kind through County. 

 

N. Performance Warranty:  Contractor shall warrant all work under this Contract, taking necessary 

steps and precautions to perform the work to County’s satisfaction.  Contractor shall be responsible 

for the professional quality, technical assurance, timely completion and coordination of all 

documentation and other goods/services furnished by the Contractor under this Contract.  

Contractor shall perform all work diligently, carefully, and in a good and workmanlike manner; 

shall furnish all necessary labor, supervision, machinery, equipment, materials, and supplies, shall 

at its sole expense obtain and maintain all permits and licenses required by public authorities, 

including those of County required in its governmental capacity, in connection with performance 
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of the work. If permitted to subcontract, Contractor shall be fully responsible for all work performed 

by subcontractors. 

 

O. Insurance Requirements:  

 

 

 Prior to the provision of services under this Contract, the Contractor agrees to purchase all required 

insurance at Contractor’s expense, including all endorsements required herein, necessary to satisfy 

the County that the insurance provisions of this Contract have been complied with.  Contractor 

agrees to keep such insurance coverage, Certificates of Insurance, and endorsements on deposit 

with the County during the entire term of this Contract.  In addition, all subcontractors performing 

work on behalf of Contractor pursuant to this Contract shall obtain insurance subject to the same 

terms and conditions as set forth herein for Contractor. 

 

Contractor shall ensure that all subcontractors performing work on behalf of Contractor pursuant 

to this Contract shall be covered under Contractor’s insurance as an Additional Insured or maintain 

insurance subject to the same terms and conditions as set forth herein for Contractor.  Contractor 

shall not allow subcontractors to work if subcontractors have less than the level of coverage 

required by County from Contractor under this Contract.  It is the obligation of Contractor to 

provide notice of the insurance requirements to every subcontractor and to receive proof of 

insurance prior to allowing any subcontractor to begin work.  Such proof of insurance must be 

maintained by Contractor through the entirety of this Contract for inspection by County 

representative(s) at any reasonable time.  

 

All self-insured retentions (SIRs) shall be clearly stated on the Certificate of Insurance.  Any self-

insured retention (SIR) in an amount in excess of Fifty Thousand Dollars ($50,000) shall 

specifically be approved by the County’s Risk Manager, or designee, upon review of Contractor’s 

current audited financial report.  If Contractor’s SIR is approved, Contractor, in addition to, and 

without limitation of, any other indemnity provision(s) in this Contract, agrees to all of the 

following: 

 

1) In addition to the duty to indemnify and hold the County harmless against any and all liability, 

claim, demand or suit resulting from Contractor’s, its agents, employee’s or subcontractor’s 

performance of this Contract, Contractor shall defend the County at its sole cost and expense 

with counsel approved by Board of Supervisors against same; and 

2) Contractor’s duty to defend, as stated above, shall be absolute and irrespective of any duty to 

indemnify or hold harmless; and 

3) The provisions of California Civil Code Section 2860 shall apply to any and all actions to which 

the duty to defend stated above applies, and the Contractor’s SIR provision shall be interpreted 

as though the Contractor was an insurer and the County was the insured. 

 

If the Contractor fails to maintain insurance acceptable to the County for the full term of this 

Contract, the County may terminate this Contract. 

 

Qualified Insurer 

 
The policy or policies of insurance must be issued by an insurer with a minimum rating of A- 

(Secure A.M. Best's Rating) and VIII (Financial Size Category as determined by the most current 

edition of the Best's Key Rating Guide/Property-Casualty/United States or ambest.com).  It 

is preferred, but not mandatory, that the insurer be licensed to do business in the state of 

California (California Admitted Carrier). 
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If the insurance carrier does not have an A.M. Best Rating of A-/VIII, the CEO/Office of Risk 

Management retains the right to approve or reject a carrier after a review of the company's 

performance and financial ratings. 

 

The policy or policies of insurance maintained by the Contractor shall provide the minimum 

limits and coverage as set forth below: 

 

Coverage      Minimum Limits 

 

Commercial General Liability     $5,000,000 per occurrence 

        $5,000,000 aggregate 

 

Automobile Liability including coverage   $1,000,000 per occurrence 

for owned, non-owned and hired vehicles    

 

Workers Compensation     Statutory 

 

Employers Liability Insurance    $1,000,000 per occurrence 

 

Pollution Liability*     $5,000,000 per claims- made, 

         or occurrence 

 

Required Coverage Forms 

 

The Commercial General Liability coverage shall be written on Insurance Services Office (ISO) 

form CG 00 01, or a substitute form providing liability coverage at least as broad. 

 

The Business Auto Liability coverage shall be written on ISO form CA 00 01, CA 00 05, CA 

0012, CA 00 20, or a substitute form providing coverage at least as broad. 

 

Required Endorsements 

 

The Commercial General Liability policy shall contain the following endorsements, which shall 

accompany the Certificate of Insurance: 

 

1) An Additional Insured endorsement using ISO form CG 20 26 04 13or a form at least as 

broad naming the County of Orange and Orange County Flood Control District, their 

elected and appointed officials, officers, agents and employees as Additional Insureds, or 

provide blanket coverage, which will state AS REQUIRED BY WRITTEN CONTRACT. 

 

2) A primary non-contributing endorsement using ISO form CG 20 01 04 13, or a form at least 

as broad evidencing that the Contractor’s insurance is primary and any insurance or self-

insurance maintained by the County of Orange shall be excess and non-contributing. 

 

The Pollution Liability policy shall contain the following endorsements, which shall accompany 

the Certificate of Insurance: 

 

1) An Additional Insured endorsement naming the County of Orange, its elected and 

appointed officials, officers, employees and agents as Additional Insureds. 
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2) A primary non-contributing endorsement evidencing that the Contractor’s insurance is 

primary and any insurance or self-insurance maintained by the County of Orange shall be excess 

and non-contributing. 

 

The Workers’ Compensation policy shall contain a waiver of subrogation endorsement waiving all 

rights of subrogation against the County of Orange and Orange County Flood Control District, 

their elected and appointed officials, officers, agents and employees or provide blanket coverage, 

which will state AS REQUIRED BY WRITTEN CONTRACT.   

 

All insurance policies required by this Contract shall waive all rights of subrogation against the 

County of Orange and Orange County Flood Control District, their elected and appointed officials, 

officers, agents and employees when acting within the scope of their appointment or employment. 

 

Contractor shall notify County in writing within thirty (30) days of any policy cancellation and ten 

(10) days for non-payment of premium and provide a copy of the cancellation notice to County.  

Failure to provide written notice of cancellation may constitute a material breach of the Contract, 

upon which the County may suspend or terminate this Contract. 

 

If Contractor’s Pollution Liability is “Claims-Made” policy, Contractor shall agree to maintain 

coverage for two (2) years following the completion of the Contract. 

 

The Commercial General Liability policy shall contain a severability of interests clause also 

known as a “separation of insureds” clause (standard in the ISO CG 0001 policy). 

 

Insurance certificates should be forwarded to the agency/department address listed on the 

solicitation. 

 

If the Contractor fails to provide the insurance certificates and endorsements within seven (7) 

days of notification by CEO/Purchasing or the agency/department purchasing division, award 

may be made to the next qualified vendor. 

 

County expressly retains the right to require Contractor to increase or decrease insurance of any 

of the above insurance types throughout the term of this Contract.  Any increase or decrease in 

insurance will be as deemed by County of Orange Risk Manager as appropriate to adequately 

protect County.  

 

County shall notify Contractor in writing of changes in the insurance requirements.  If Contractor 

does not deposit copies of acceptable Certificates of Insurance and endorsements with County 

incorporating such changes within thirty (30) days of receipt of such notice, this Contract may be 

in breach without further notice to Contractor, and County shall be entitled to all legal remedies. 

 

The procuring of such required policy or policies of insurance shall not be construed to limit 

Contractor's liability hereunder nor to fulfill the indemnification provisions and requirements of 

this Contract, nor act in any way to reduce the policy coverage and limits available from the insurer. 

 

P. Changes:  Contractor shall make no changes in the work or perform any additional work without 

the County’s specific written approval. 

 

Q. Change of Ownership/Name, Litigation Status, Conflicts with County Interests: 

Contractor agrees that if there is a change or transfer in ownership of Contractor’s business prior 

to completion of this Contract, and the County agrees to an assignment of the Contract, the new 

owner(s) shall be required under the terms of sale or other instruments of transfer to assume 
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Contractor’s duties and obligations contained in this Contract, and complete them to the satisfaction 

of the County.  

County reserves the right to immediately terminate the Contract in the event the County determines 

that the assignee is not qualified or is otherwise unacceptable to the County for the provision of 

services under the Contract.  

In addition, Contractor has the duty to notify the County in writing of any change in the Contractor’s 

status with respect to name changes that do not require an assignment of the Contract. The 

Contractor is also obligated to notify the County in writing if the Contractor becomes a party to any 

litigation against the County, or a party to litigation that may reasonably affect the Contractor’s 

performance under the Contract, as well as any potential conflicts of interest between Contractor 

and County that may arise prior to or during the period of Contract performance. While Contractor 

will be required to provide this information without prompting from the County any time there is a 

change in Contractor’s name, conflict of interest or litigation status, Contractor must also provide 

an update to the County of its status in these areas whenever requested by the County.  

The Contractor shall exercise reasonable care and diligence to prevent any actions or conditions 

that could result in a conflict with County interests. In addition to the Contractor, this obligation 

shall apply to the Contractor’s employees, agents, and subcontractors associated with the provision 

of goods and services provided under this Contract. The Contractor’s efforts shall include, but not 

be limited to establishing rules and procedures preventing its employees, agents, and subcontractors 

from providing or offering gifts, entertainment, payments, loans or other considerations which 

could be deemed to influence or appear to influence County staff or elected officers in the 

performance of their duties.  

 

R. Force Majeure:  Contractor shall not be assessed with liquidated damages or unsatisfactory 

performance penalties during any delay beyond the time named for the performance of this Contract 

caused by any act of God, war, civil disorder, employment strike or other cause beyond its 

reasonable control, provided Contractor gives written notice of the cause of the delay to County 

within 36 hours of the start of the delay and Contractor avails himself of any available remedies. 

 

S. Confidentiality:  Contractor agrees to maintain the confidentiality of all County and County-

related records and information pursuant to all statutory laws relating to privacy and confidentiality 

that currently exist or exist at any time during the term of this Contract.  All such records and 

information shall be considered confidential and kept confidential by Contractor and Contractor’s 

staff, agents and employees. 

 

T. Compliance with Laws:  Contractor represents and warrants that services to be provided under 

this Contract shall fully comply, at Contractor’s expense, with all standards, laws, statutes, 

restrictions, ordinances, requirements, and regulations (collectively “laws”), including, but not 

limited to those issued by County in its governmental capacity and all other laws applicable to the 

services at the time services are provided to and accepted by County.  Contractor acknowledges 

that County is relying on Contractor to ensure such compliance, and pursuant to the requirements 

of article “Z,” below, Contractor agrees that it shall defend, indemnify and hold County and 

County INDEMNITEES harmless from all liability, damages, costs and expenses arising from or 

related to a violation of such laws. 

 

U. Freight:  Prior to the County’s express acceptance of delivery of products.  Contractor assumes 

full responsibility for all transportation, transportation scheduling, packing, handling, insurance, 

and other services associated with delivery of all products deemed necessary under this Contract.   
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V. Severability:  If any term, covenant, condition or provision of this Contract is held by a court of 

competent jurisdiction to be invalid, void, or unenforceable, the remainder of the provisions hereof 

shall remain in full force and effect and shall in no way be affected, impaired or invalidated thereby.  

 

W. Attorney Fees:  In any action or proceeding to enforce or interpret any provision of this Contract, 

each party shall bear their own attorney’s fees, costs and expenses.  

 

X. Interpretation:  This Contract has been negotiated at arm’s length and between persons 

sophisticated and knowledgeable in the matters dealt with in this Contract.  In addition, each party 

had been represented by experienced and knowledgeable independent legal counsel of their own 

choosing or has knowingly declined to seek such counsel despite being encouraged and given the 

opportunity to do so.  Each party further acknowledges that they have not been influenced to any 

extent whatsoever in executing this Contract by any other party hereto or by any person 

representing them, or both.  Accordingly, any rule or law (including California Civil Code Section 

1654) or legal decision that would require interpretation of any ambiguities in this Contract against 

the party that has drafted it is not applicable and is waived.  The provisions of this Contract shall 

be interpreted in a reasonable manner to effect the purpose of the parties and this Contract. 

 

Y. Employee Eligibility Verification:  The Contractor warrants that it fully complies with all Federal 

and State statutes and regulations regarding the employment of aliens and others and that all its 

employees performing work under this Contract meet the citizenship or alien status requirement set 

forth in Federal statutes and regulations.  The Contractor shall obtain, from all employees 

performing work hereunder, all verification and other documentation of employment eligibility 

status required by Federal or State statutes and regulations including, but not limited to, the 

Immigration Reform and Control Act of 1986, 8 U.S.C. §1324 et seq., as they currently exist and 

as they may be hereafter amended.  The Contractor shall retain all such documentation for all 

covered employees for the period prescribed by the law. The Contractor shall indemnify, defend 

with counsel approved in writing by County, and hold harmless, the County, its agents, officers, 

and employees from employer sanctions and any other liability which may be assessed against the 

Contractor or the County or both in connection with any alleged violation of any Federal or State 

statutes or regulations pertaining to the eligibility for employment of any persons performing work 

under this Contract. 

 

Z. Indemnification:  Contractor agrees to indemnify, defend with counsel approved in writing by 

County, and hold County of Orange and Orange County Flood Control District, their elected and 

appointed officials, officers, agents and employees, and those special districts and agencies which 

County’s Board of Supervisors acts as the governing Board (“County Indemnitees”) harmless from 

any claims, demands or liability of any kind or nature, including but not limited to personal injury 

or property damage, arising from or related to the services, products or other performance provided 

by Contractor pursuant to this Contract.  If judgment is entered against Contractor and County by 

a court of competent jurisdiction because of the concurrent active negligence of County or County 

Indemnitees, Contractor and County agree that liability will be apportioned as determined by the 

court.   Neither party shall request a jury apportionment. 

 

AA. Audits/Inspections:  Contractor agrees to permit the County’s Auditor-Controller or the Auditor-

Controller’s authorized representative (including auditors from a private auditing firm hired by the 

County) access during normal working hours to all books, accounts, records, reports, files, financial 

records, supporting documentation, including payroll and accounts payable/receivable records, and 

other papers or property of Contractor for the purpose of auditing or inspecting any aspect of 

performance under this Contract.  The inspection and/or audit will be confined to those matters 

connected with the performance of the Contract including, but not limited to, the costs of 
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administering the Contract.  The County will provide reasonable notice of such an audit or 

inspection. 

 

The County reserves the right to audit and verify the Contractor’s records before final payment is 

made. 

 

Contractor agrees to maintain such records for possible audit for a minimum of three years after 

final payment, unless a longer period of records retention is stipulated under this Contract or by 

law.  Contractor agrees to allow interviews of any employees or others who might reasonably have 

information related to such records.  Further, Contractor agrees to include a similar right to the 

County to audit records and interview staff of any subcontractor related to performance of this 

Contract. 

 

Should the Contractor cease to exist as a legal entity, the Contractor’s records pertaining to this 

Contract shall be forwarded to the County’s project manager. 

 

BB. Contingency of Funds:  Contractor acknowledges that funding or portions of funding for this 

Contract may be contingent upon state budget approval; receipt of funds from, and/or obligation of 

funds by, the state of California to County; and inclusion of sufficient funding for the services 

hereunder in the budget approved by County’s Board of Supervisors for each fiscal year covered 

by this Contract.  If such approval, funding or appropriations are not forthcoming, or are otherwise 

limited, County may immediately terminate or modify this Contract without penalty. 

 

CC. Expenditure Limit:  The Contractor shall notify the County of Orange assigned DPA in writing 

when the expenditures against the Contract reach 75 percent of the dollar limit on the Contract.  

The County will not be responsible for any expenditure overruns and will not pay for work 

exceeding the dollar limit on the Contract unless a change order to cover those costs has been 

issued. 

 

Additional Terms and Conditions: 
 

1. Scope of Contract:  This Contract specifies the contractual terms and conditions by which the 

County will procure Disaster-Related Debris Management Services from Contractor as further 

detailed in the Scope of Work, identified and incorporated herein by this reference as “Attachment 

A”. 

 

2. Term of Contract:  The term of this Contract shall be effective upon execution of all authorized 

signatures or approval by the Orange County Board of Supervisors, whichever occurs later, and 

shall continue for three (3) years from that date unless otherwise terminated as provided herein. 

 

3. Renewal: This Contract may be renewed upon expiration of the initial term, for a two-year 

renewable term, upon mutual agreement of both parties. The County is not obligated to give a 

reason or notice if it elects not to renew. Renewal amendments may require County Board of 

Supervisors approval.   

 

4. Aggregate Contract: This is an Aggregate Contract with DRC Pacific, Inc. and AshBritt, Inc. 

 

5. Adjustments – Scope of Work:  No adjustments made to the Scope of Work will be authorized 

without prior written approval of the County assigned DPA.  

 

6. Breach of Contract:  The failure of the Contractor to comply with any of the provisions, covenants 

or conditions of this Contract shall be a material breach of this Contract.  In such event the County 
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may, and in addition to any other remedies available at law, in equity, or otherwise specified in this 

Contract: 

a) Terminate the Contract immediately, pursuant to Section K herein; 

b) Afford the Contractor written notice of the breach and ten (10) calendar days or such 

shorter time that may be specified in this Contract within which to cure the breach; 

c) Discontinue payment to the Contactor for and during the period in which the Contractor is 

in breach; and 

d) Offset against any monies billed by the Contractor but yet unpaid by the County those 

monies disallowed pursuant to the above. 

7. Civil Rights:  Contractor attests that services provided shall be in accordance with the provisions 

of Title VI and Title VII of the Civil Rights Act of 1964, as amended, Section 504 of the 

Rehabilitation Act of 1973, as amended; the Age Discrimination Act of 1975 as amended; Title II 

of the Americans with Disabilities Act of 1990, and other applicable State and federal laws and 

regulations prohibiting discrimination on the basis of race, color, national origin, ethnic group 

identification, age, religion, marital status, sex or disability. 

 

8. Conflict of Interest – Contractor’s Personnel:  The Contractor shall exercise reasonable care and 

diligence to prevent any actions or conditions that could result in a conflict with the best interests 

of the County.  This obligation shall apply to the Contractor; the Contractor’s employees, agents, 

and subcontractors associated with accomplishing work and services hereunder.  The Contractor’s 

efforts shall include, but not be limited to establishing precautions to prevent its employees,  agents, 

and subcontractors from  providing or offering gifts, entertainment, payments, loans or other 

considerations which could be deemed to influence or appear to influence County staff or elected 

officers from acting in the best interests of the County.  

 

9. Conflict of Interest – County Personnel:  The County of Orange Board of Supervisors policy 

prohibits its employees from engaging in activities involving a conflict of interest.  The Contractor 

shall not, during the period of this Contract, employ any County employee for any purpose. 

 

10. Contractor’s Project Manager and Key Personnel:  Contractor shall appoint a Project Manager 

to direct the Contractor’s efforts in fulfilling Contractor’s obligations under this Contract.  This 

Project Manager shall be subject to approval by the County and shall not be changed without the 

written consent of the County’s Project Manager, which consent shall not be unreasonably 

withheld. 

 

The Contractor’s Project Manager shall be assigned to this project for the duration of the Contract 

and shall diligently pursue all work and services to meet the project time lines.  The County’s 

Project Manager shall have the right to require the removal and replacement of the Contractor’s 

Project Manager from providing services to the County under this Contract.  The County’s Project 

Manager shall notify the Contractor in writing of such action.  The Contractor shall accomplish the 

removal within five (5) business days after written notice by the County’s Project Manager.  The 

County’s Project Manager shall review and approve the appointment of the replacement for the 

Contractor’s Project Manager.  The County is not required to provide any additional information, 

reason or rationale in the event it requires the removal of Contractor’s Project Manager from 

providing further services under the Contract. 
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11. Contractor Personnel – Reference Checks:  The Contractor warrants that all persons employed 

to provide service under this Contract have satisfactory past work records indicating their ability to 

adequately perform the work under this Contract.  Contractor’s employees assigned to this project 

must meet character standards as demonstrated by background investigation and reference checks, 

coordinated by the agency/department issuing this Contract.   

 

12. Contractor’s Expense:  The Contractor will be responsible for all costs related to photo copying, 

telephone communications, fax communications, and parking while on County sites during the 

performance of work and services under this Contract.  The County will not provide free parking 

for any service in the County Civic Center.   

 

13. Contractor Personnel – Uniform/Badges/Identification:  The Contractor warrants that all 

persons employed to provide service under this Contract have satisfactory past work records 

indicating their ability to accept the kind of responsibility under this Contract. 

 

All Contractor’s employees shall be required to wear uniforms, badges, or other means of 

identification which are to be furnished by the Contractor and must be work at all times while 

working on County property.  The assigned DPA must be notified in writing, within seven (7) days 

of notification of award of Contract of the uniform and/or badges and/or other identification to be 

worn by employees prior to beginning work and notified in writing seven (7) days prior to any 

changes in this procedure.   

 

14. Contractor’s Records:  The Contractor shall keep true and accurate accounts, records, books and 

data which shall correctly reflect the business transacted by the Contractor in accordance with 

generally accepted accounting principles.  These records shall be stored in Orange County for a 

period of three (3) years after final payment is received from the County.  Storage of records in 

another county will require written approval from the County of Orange assigned DPA. 

 

15. Conditions Affecting Work:  The Contractor shall be responsible for taking all steps reasonably 

necessary to ascertain the nature and location of the work to be performed under this Contract and 

to know the general conditions which can affect the work or the cost thereof.  Any failure by the 

Contractor to do so will not relieve Contractor from responsibility for successfully performing the 

work without additional cost to the County.  The County assumes no responsibility for any 

understanding or representations concerning the nature, location(s) or general conditions made by 

any of its officers or agents prior to the execution of this Contract, unless such understanding or 

representations by the County are expressly stated in the Contract. 

 

16. Cooperative Agreement:  The provisions and pricing of this Contract will be extended to other 

California local or state governmental entities.  Governmental entities wishing to use the pre-

negotiated prices and terms in this Contract will be responsible for issuing their own purchase 

documents/contracts, providing for their own acceptance, and making any subsequent 

payments.  Contractor shall be required to include in any contract entered into with another 

department or entity that is entered into and incorporates by reference the pre-negotiated prices and 

terms of this Contract a contractual clause that will hold harmless the County of Orange from all 

claims, demands, actions or causes of actions of every kind resulting directly or indirectly, arising 

out of, or in any way connected with the use of this Contract.   Failure to do so will be considered 

a material breach of this Contract by Contractor and grounds for immediate Contract 

termination. Departments or entities making use of the pre-negotiated prices and terms of this 

Contract are responsible for obtaining all certificates of insurance and bonds required when entering 

into their own contract.  The Contractor is responsible for providing each cooperative entity a copy 

of the Contract upon request by the cooperative entity.  The County of Orange makes no guarantee 

of usage by other users of this Contract.    
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The Contractor shall be required to maintain a list of the cooperative entities using this 

Contract.  The list shall report dollar volumes spent annually and shall be provided on an annual 

basis to the County, at the County’s request. 

 

17. County of Orange Disabled Veteran Business Enterprise Preference Requirements: 

Contractor certifies it is in compliance with County of Orange Disabled Veteran Business 

Enterprise Preference requirements at the time this Contract is executed. 

 

18. County of Orange Local Small Business Preference Requirements: Contractor certifies it is in 

compliance with County of Orange Local Small Business Preference requirements at the time this 

Contract is executed. 

 

19. County’s Safety and Loss Prevention Resource Manual: Contractor shall comply with the 

County’s Safety and Loss Prevention Resource Manual and submit a copy of their Injury and Illness 

Prevention Program (IIPP) to the County’s Project Manager prior to the start of the project. The 

IIPP shall met the minimum requirement of California Code of Regulations, Title 8, Section 1509 

or 3203. Contractor shall submit other safety programs that pertain to the type of job that will be 

performed on site.  

 

20. Data – Title To:  All materials, documents, data or information obtained from the County data 

files or any County medium furnished to the Contractor in the performance of this Contract will at 

all times remain the property of the County.  Such data or information may not be used or copied 

for direct or indirect use by the Contractor after completion or termination of this Contract without 

the express written consent of the County.  All materials, documents, data or information, including 

copies, must be returned to the County at the end of this Contract.  

 

21. Default – Reprocurement Costs:  In case of Contract breach by Contractor, resulting in 

termination by the County, the County may procure the goods and/or services from other sources.  

If the cost for those goods and/or services is higher than under the terms of the existing Contract, 

Contractor will be responsible for paying the County the difference between the Contract cost and 

the price paid, and the County may deduct this cost from any unpaid balance due the Contractor.  

The price paid by the County shall be the prevailing market price at the time such purchase is made.  

This is in addition to any other remedies available under this Contract and under law. 

 

22. Disputes – Contract:  The parties shall deal in good faith and attempt to resolve potential disputes 

informally.  If the dispute concerning a question of fact arising under the terms of this Contract is 

not disposed of in a reasonable period of time by the Contractor’s Project Manager and the County’s 

Project Manager, as specified in Article 30 “Notices,” such matter shall be brought to the attention 

of the County DPA by way of the following process: 

 

a. The Contractor shall submit to the agency/department assigned DPA a written demand for 

a final decision regarding the disposition of any dispute between the parties arising under, 

related to, or involving this Contract, unless the County, on its own initiative, has already 

rendered such a final decision. 

b. The Contractor’s written demand shall be fully supported by factual information, and, if 

such demand involves a cost adjustment to the Contract, the Contractor shall include with 

the demand a written statement signed by a senior official indicating that the demand is 

made in good faith, that the supporting data are accurate and complete, and that the amount 

requested accurately reflects the Contract adjustment for which the Contractor believes the 

County is liable. 
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Pending the final resolution of any dispute arising under, related to, or involving this Contract, the 

Contractor agrees to diligently proceed with the performance of this Contract, including the 

delivery of goods and/or provision of services.  The Contractor’s failure to diligently proceed shall 

be considered a material breach of this Contract. 

 

Any final decision of the County shall be expressly identified as such, shall be in writing, and shall 

be signed by the County DPA or his designee.  If the County fails to render a decision within 90 

days after receipt of the Contractor’s demand, it shall be deemed a final decision adverse to the 

Contractor’s contentions.  Nothing in this section shall be construed as affecting the County’s right 

to terminate the Contract for cause or termination for convenience as stated in Article K herein.   

 

23. Drug-Free Workplace:  The Contractor hereby certifies compliance with Government Code 

Section 8355 in matters relating to providing a drug-free workplace.  The Contractor will: 

 

a. Publish a statement notifying employees that unlawful manufacture, distribution, 

dispensation, possession, or use of a controlled substance is prohibited and specifying 

actions to be taken against employees for violations, as required by Government Code 

Section 8355(a)(1). 

b. Establish a drug-free awareness program as required by Government Code Section 

8355(a)(2) to inform employees about all of the following: 

i. The dangers of drug abuse in the workplace; 

ii. The organization’s policy of maintaining a drug-free workplace; 

iii. Any available counseling, rehabilitation and employee assistance programs; and 

iv. Penalties that may be imposed upon employees for drug abuse violations. 

c. Provide as required by Government Code Section 8355(a)(3) that every employee who 

works under this Contract: 

i. Will receive a copy of the company’s drug-free policy statement; and 

ii. Will agree to abide by the terms of the company’s statement as a condition of 

employment under this Contract. 

Failure to comply with these requirements may result in suspension of payments under the Contract 

or termination of the Contract or both, and the Contractor may be ineligible for award of any future 

County contracts if the County determines that any of the following has occurred: 

 

1. The Contractor has made false certification, or 

 

2. The Contractor violates the certification by failing to carry out the requirements as 

noted above. 

 

24. EDD Independent Contractor Reporting Requirements:  Effective January 1, 2001, the County 

of Orange is required to file in accordance with subdivision (a) of Section 6041A of the Internal 

Revenue Code for services received from a “service provider” to whom the County pays $600 or 

more or with whom the County enters into a contract for $600 or more within a single calendar 

year.  The purpose of this reporting requirement is to increase child support collection by helping 

to locate parents who are delinquent in their child support obligations. 
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The term “service provider” is defined in California Unemployment Insurance Code Section 

1088.8, subarticle B.2 as “an individual who is not an employee of the service recipient for 

California purposes and who received compensation or executes a contract for services performed 

for that service recipient within or without the state.”  The term is further defined by the California 

Employment Development Department to refer specifically to independent Contractors.  An 

independent Contractor is defined as “an individual who is not an employee of the ... government 

entity for California purposes and who receives compensation or executes a contract for services 

performed for that ... government entity either in or outside of California.” 

  

The reporting requirement does not apply to corporations, general partnerships, limited liability 

partnerships, and limited liability companies. 

 

Additional information on this reporting requirement can be found at the California Employment 

Development Department web site located at http://www.edd.ca.gov/Employer_Services.htm  

 

25. Emergency/Declared Disaster Requirements:  In the event of an emergency or if Orange County 

is declared a disaster area by the County, state or federal government, this Contract may be 

subjected to unusual usage.  The Contractor shall service the County during such an emergency or 

declared disaster under the same terms and conditions that apply during non-emergency/disaster 

conditions.  The pricing quoted by the Contractor shall apply to serving the County’s 

needsregardless of the circumstances.  If the Contractor is unable to supply the goods/services under 

the terms of the Contract, then the Contractor shall provide proof of such disruption and a copy of 

the invoice for the goods/services from the Contractor’s supplier(s).  Additional profit margin as a 

result of supplying goods/services during an emergency or a declared disaster shall not be 

permitted.  In the event of an emergency or declared disaster, emergency purchase order numbers 

will be assigned.  All applicable invoices from the Contractor shall show both the emergency 

purchase order number and the Contract number. 

 

26. Errors and Omissions:  All reports, files and other documents prepared and submitted by 

Contractor shall be complete and shall be carefully checked by the professional(s) identified by 

Contractor as Project Manager and key personnel attached hereto, prior to submission to the 

County.  Contractor agrees that County review is discretionary, and Contractor shall not assume 

that the County will discover errors and/or omissions. If the County discovers any errors or 

omissions prior to approving Contractor’s reports, files and other written documents, the reports, 

files or documents will be returned to Contractor for correction. Should the County or others 

discover errors or omissions in the reports, files or other written documents submitted by the 

Contractor after County approval thereof, County approval of Contractor’s reports, files or 

documents shall not be used as a defense by Contractor in any action between the County and 

Contractor, and the reports, files or documents will be returned to Contractor for correction. 

 

27. Equal Employment Opportunity:  The Contractor shall comply with U.S. Executive Order 11246 

entitled, “Equal Employment Opportunity” as amended by Executive Order 11375 and as 

supplemented in Department of Labor regulations (41 CFR, Part 60) and applicable state of 

California regulations as may now exist or be amended in the future.  The Contractor shall not 

discriminate against any employee or applicant for employment on the basis of race, color, national 

origin, ancestry, religion, sex, marital status, political affiliation or physical or mental condition. 

 

Regarding handicapped persons, the Contractor will not discriminate against any employee or 

applicant for employment because of physical or mental handicap in regard to any position for 

which the employee or applicant for employment is qualified.  The Contractor agrees to provide 

equal opportunity to handicapped persons in employment or in advancement in employment or 

http://www.edd.ca.gov/Employer_Services.htm


 

County of Orange  MA-080-22010092 Page 16 of 55 

OC Public Works Disaster-Related Debris Management Services File No.:  080-2099802 

 
 

otherwise treat qualified handicapped individuals without discrimination based upon their physical 

or mental handicaps in all employment practices such as the following:  employment, upgrading, 

promotions, transfers, recruitments, advertising, layoffs, terminations, rate of pay or other forms of 

compensation, and selection for training, including apprenticeship.  The Contractor agrees to 

comply with the provisions of Sections 503 and 504 of the Rehabilitation Act of 1973, as amended, 

pertaining to prohibition of discrimination against qualified handicapped persons in all programs 

and/or activities as detailed in regulations signed by the Secretary of the Department of Health and 

Human Services effective June 3, 1977, and found in the Federal Register, Volume 42, No. 68 

dated May 4, 1977, as may now exist or be amended in the future. 

 

Regarding Americans with disabilities, Contractor agrees to comply with applicable provisions of 

Title 1 of the Americans with Disabilities Act enacted in 1990 as may now exist or be amended in 

the future. 

 

28. Follow-On Work – Service Contract:  No person, firm, subsidiary or subcontractor of a firm that 

has been awarded a consulting services contract or a contract which includes a consulting 

component may be awarded a Contract for the performance of services, the purchase of goods or 

supplies, or the provision of any other related action which arises from or can reasonably be deemed 

an end-product of work performed under the initial consulting to consulting-related Contract. 

 

29. News/Information Release:  The Contractor agrees that it will not issue any news releases in 

connection with either the award of this Contract or any subsequent amendment of or effort under 

this Contract without first obtaining review and written approval of said news releases from the 

County through the County’s Project Manager. 

 

30. Notices:  Any and all notices, requests demands and other communications contemplated, called 

for, permitted, or required to be given hereunder shall be in writing with a copy provided to the 

assigned DPA, except through the course of the parties’ project managers’ routine exchange of 

information and cooperation during the terms of the work and services.  Any written 

communications shall be deemed to have been duly given upon actual in-person delivery, if 

delivery is by direct hand, or upon delivery on the actual day of receipt or no greater than four (4) 

calendar days after being mailed by US certified or registered mail, return receipt requested, 

postage prepaid, whichever occurs first.  The date of mailing shall count as the first day.  All 

communications shall be addressed to the appropriate party at the address stated herein or such 

other address as the parties hereto may designate by written notice from time to time in the manner 

aforesaid. 

 Contractor: DRC Pacific, Inc. 

  Attn: Kristy Fuentes 

  6702 Broadway Street 

  Galveston, TX 77554 

  Phone: 888-721-4372 

  Email: Kfuentes@drcusa.com 

 County’s Project Manager:  County of Orange/OC Operations & Maintenance 

  Attn: Trevor Richardson 

  2301 N. Glassell St. 

  Orange, CA 92865 

  Phone: 714-955-0234 

  Email: Trevor.Richardson@ocpw.ocgov.com 

 

mailto:Trevor.Richardson@ocpw.ocgov.com
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 cc: OC Public Works/Procurement Services 

  Attn: Richard Nguyen, County DPA 

  1143 E. Fruit St. 

  Santa Ana, CA 92701 

  Phone: 714-667-9633 

  Email: Richard.Nguyen@ocpw.ocgov.com 

 

31. Precedence:  The Contract documents consist of this Contract and its exhibits and attachments.  In 

the event of a conflict between or among the Contract documents, the order of precedence shall be 

the provisions of the main body of this Contract, i.e., those provisions set forth in the recitals and 

articles of this Contract, and then the exhibits and attachments.  

 

32. Royalties: The County will not pay royalties as a result of work performed under this Contract.  

All written work resulting from this Contract shall be the property of the County of Orange, and 

any copyrights associated with that work shall belong to the County of Orange and shall be so 

designated on the written materials. 

 

33. Termination – Orderly:  After receipt of a termination notice from the County of Orange, the 

Contractor may submit to the County a termination claim, if applicable.  Such claim shall be 

submitted promptly, but in no event later than 60 days from the effective date of the termination, 

unless one or more extensions in writing are granted by the County upon written request of the 

Contractor.  Upon termination County agrees to pay the Contractor for all services performed prior 

to termination which meet the requirements of the Contract, provided, however, that such 

compensation combined with previously paid compensation shall not exceed the total 

compensation set forth in the Contract.  Upon termination or other expiration of this Contract, each 

party shall promptly return to the other party all papers, materials, and other properties of the other 

held by each for purposes of performance of the Contract.    

 

34. Usage:  No guarantee is given by the County to the Contractor regarding usage of this Contract.  

Usage figures, if provided, are approximations.  The Contractor agrees to supply services and/or 

commodities requested, as needed by the County of Orange, at rates/prices listed in the Contract, 

regardless of quantity requested. 

 

35. Usage Reports:  The Contractor shall submit usage reports on an annual basis to the assigned DPA 

of the County of Orange user agency/department.  The usage report shall be in a format specified 

by the user agency/department and shall be submitted 90 days prior to the expiration date of the 

contract term, or any subsequent renewal term, if applicable. 

 

36. Subcontracting: No performance of this Contract or any portion thereof may be subcontracted by 

the Contractor without the express written consent of the County. Any attempt by the Contractor 

to subcontract any performance of this Contract without the express written consent of the County 

shall be invalid and shall constitute a breach of this Contract.  In the event that the Contractor is 

authorized by the County to subcontract, this Contract shall take precedence over the terms of the 

Contract between Contractor and subcontractor, and shall incorporate by reference the terms of this 

Contract. The County shall look to the Contractor for performance and indemnification and not 

deal directly with any subcontractor. All work performed by a subcontractor must meet the approval 

of the County of Orange. 

 

37. Project Manager, County:  The County shall appoint a Project Manager to act as liaison between 

the County and the Contractor during the term of this Contract.  The County’s Project Manager 

shall coordinate the activities of the County staff assigned to work with the Contractor. 

 



 

County of Orange  MA-080-22010092 Page 18 of 55 

OC Public Works Disaster-Related Debris Management Services File No.:  080-2099802 

 
 

The County’s Project Manager shall have the right to require the removal and replacement of the 

Contractor’s Project Manager and key personnel.  The County’s Project Manager shall notify the 

Contractor in writing of such action.  The Contractor shall accomplish the removal within three (3) 

business days after written notice from the County’s Project Manager.  The County’s Project 

Manager shall review and approve the appointment of the replacement for the Contractor’s Project 

Manager and key personnel.  Said approval shall not be unreasonably withheld. The County is not 

required to provide any additional information, reason or rationale in the event it requires the 

removal of Contractor’s Project Manager from providing further services under the Contract. 

 

38. Mandatory Kick-Off Meeting:   Upon award of this Contract, the awarded Contractor(s) shall 

attend a mandatory kick-off meeting with County representatives to discuss important information 

related to the scope of work, the Contract, and the invoice payment process.  A quarterly check-in 

meeting will be required to review any issues with the Contract. 

 

39. Prevailing Wage: 

 

a. Threshold Requirements for Prevailing Wages:  Except for public works projects of one 

thousand dollars ($1,000) or less, not less than the general prevailing rate of per diem wages for 

work of a similar character in the locality in which the public work is performed, and not less than 

the general prevailing rate of per diem wages for holiday and overtime work fixed as provided in 

this chapter, shall be paid to all workers employed on public works.  

 

b. Wage Rates:  Contractor shall post a copy of the wage rates at the job site and shall pay 

the adopted prevailing wage rates as a minimum. Pursuant to the provisions of Section 1773 of the 

Labor Code of the State of California, the Board of Supervisors has obtained the general prevailing 

rate of per diem wages and the general prevailing rate for holiday and overtime work in this locality 

for each craft, classification, or type of workman needed to execute this Contract from the Director 

of the Department of Industrial Relations. These rates are on file with the Clerk of the Board of 

Supervisors. Copies may be obtained at cost at the office of County's OC Public Works/OC 

Facilities & Asset Management/A&E Project Management or visit the website of the Department 

of Industrial Relations, Prevailing Wage Unit at www.dir.ca.gov/DLSR/PWD. The Contractor shall 

comply with the provisions of Sections 1774, 1775, 1776 and 1813 of the Labor Code.  

  

c. Apprenticeship Requirements:  The Contractor shall comply with Section 230.1(A), 

California Code of Regulations as required by the Department of Industrial Relations, Division of 

Apprenticeship Standards by submitting DAS Form to the Joint Apprenticeship Committee of the 

craft or trade in the area of the site.  

 

d. Registration of Contractor:  All contractors and subcontractors must comply with the 

requirements of Labor Code Section 1771.1(a), pertaining to registration of contractors pursuant to 

Section 1725.5. Bids cannot be accepted from unregistered contractors except as provided in 

Section 1771.1. This project is subject to compliance monitoring and enforcement by the 

Department of Industrial Relations. After award of the contract, Contractor and each Subcontractor 

shall furnish electronic payroll records directly to the Labor Commissioner in the manner specified 

in Labor Code Section 1771.4.  

 

Prevailing Wage and DIR Requirement:  Awarding agencies are not required to submit the 

notice of contract award through DIR’s PWC-100 system on projects that fall within the small 

project exemption. The small project exemption applies for all public works projects that do not 

exceed:  

  

• $25,000 for new construction, alteration, installation, demolition or repair    

http://www.dir.ca.gov/DLSR/PWD
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• $15,000 for maintenance  

  

If the project meets or exceeds these amounts, the County and the Contractor are required to register 

the project with the California Department of Industrial Relations.  

 

e. Payroll Records:  Contractor and any Subcontractor(s) shall comply with the 

requirements of Labor Code Section 1776. Such compliance includes the obligation to furnish the 

records specified in Section 1776 directly to the Labor Commissioner in an electronic format, or 

other format as specified by the Commissioner, in the manner provided by Labor Code Section 

1771.4.   

 

The requirements of Labor Code Section 1776 provide, in summary:  

 

i. Contractor and any Subcontractor(s) performing any portion of the work under this 

Contract shall keep an accurate record, showing the name, address, social security 

number, work classification, straight time and overtime hours worked each day and 

week, and the actual per diem wages paid to each journeyman, apprentice, worker, or 

other employee employed by Contractor or any Subcontractor(s) in connection with 

the work.  

 

ii. Each payroll record shall contain or be verified by a written declaration that it is 

made under penalty of perjury, stating both of the following:  

 

1. The information contained in the payroll record is true and correct; and,  

 

2. The employer has complied with the requirements of Labor Code Sections 

1771, 1811, and 1815 for any work performed by his or her employees in 

connection with the Contract.  

 

iii. The payroll records shall be certified and shall be available for inspection at the 

principal office of Contractor on the basis set forth in Labor Code Section 1776.  

 

iv. Contractor shall inform County of the location of the payroll records, including the 

street address, city and county, and shall, within five (5) working days, provide a notice 

of any change of location and address of the records.  

 

v. Pursuant to Labor Code Section 1776, Contractor and any Subcontractor(s) shall have 

10 days in which to provide a certified copy of the payroll records subsequent to receipt 

of a written notice requesting the records described herein. In the event that Contractor 

or any Subcontractor fails to comply within the 10-day period, he or she shall, as a 

penalty to County, forfeit $100, or a higher amount as provided by Section 1776, for 

each calendar day, or portion thereof, for each worker to whom the noncompliance 

pertains, until strict compliance is effectuated. Contractor acknowledges that, without 

limitation as to other remedies of enforcement available to County, upon the request 

of the Division of Apprenticeship Standards or the Division of Labor Standards 

Enforcement of the California Department of Industrial Relations, such penalties shall 

be withheld from progress payments then due Contractor. Contractor is not subject to 

a penalty assessment pursuant to this section due to the failure of a subcontractor to 

comply with this section.  

 

vi. Contractor and any Subcontractor(s) shall comply with the provisions of Labor Code 

Sections 1771 et seq., and shall pay workers employed on the Contract not less than 
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the general prevailing rates of per diem wages and holiday and overtime wages as 

determined by the Director of Industrial Relations. Contractor shall post a copy of these 

wage rates at the job site for each craft, classification, or type of worker needed in the 

performance of this Contract, as well as any additional job site notices required by 

Labor Code Section 1771.4(b). Copies of these rates are on file at the principal office 

of County’s representative, or may be obtained from the State Office, Department of 

Industrial Relations (“DIR”) or from the DIR’s website at www.dir.ca.gov. If the 

Contract is federally funded, Contractor and any Subcontractor(s) shall not pay less 

than the higher of these rates or the rates determined by the United States Department 

of Labor.  

 

f. Work Hour Penalty:  Eight (8) hours of labor constitute a legal day's work, and forty 

hours constitute a legal week's work. Pursuant to Section 1813 of the Labor Code of the 

State of California, the Contractor shall forfeit to the County Twenty Five Dollars ($25) 

for each worker employed in the execution of this Contract by the Contractor or by any 

subcontractor for each calendar day during which such worker is required or permitted to 

work more than the legal day's or week's work, except that work performed by employees 

of said Contractor and subcontractors in excess of the legal limit shall be permitted without 

the foregoing penalty upon the payment of compensation to the workers for all hours 

worked in excess of eight hours per day of not less than 1-1/2 times the basic rate of pay.  

 

g. Apprentices:  The Contractor acknowledges and agrees that, if this Contract involves a 

dollar amount greater than or a number of working days greater than that specified in Labor 

Code Section 1777.5, this Contract is governed by the provisions of Labor Code Section 

1777.5. It shall be the responsibility of the Contractor to ensure compliance with this 

Article and with Labor Code Section 1777.5 for all apprenticeable occupations.   

 

Pursuant to Labor Code Section 1777.5 if that Section applies to this Contract as indicated 

above, the Contractor and any subcontractors under him employing workers in any 

apprenticeable craft or trade in performing any work under this Contract shall apply to the 

applicable joint apprenticeship committee for a certificate approving the Contractor or 

subcontractor under the applicable apprenticeship standards and fixing the ratio of 

apprentices to journeymen employed in performing the work.  

 

Pursuant to Labor Code Section 1777.5 if that Section applies to this Contract as indicated 

above, he Contractor and any subcontractor under him may be required to make 

contributions to the apprenticeship program.  

 

The Contractor and all subcontractors under him shall comply with Labor Code Section 

1777.6 which Section forbids certain discriminatory practices in the employment of 

apprentices.  

40. Payment and Performance Bonds: A payment bond and performance is required for a public 

works contract involving expenditure in excess of twenty-five thousand dollars ($25,000) and no 

work can be commenced prior to both bonds being approved the County. 

 

The Contractor shall furnish, at time of signing the Contract, one surety bond which shall protect 

the laborers and material men and shall be for $60,000, in accordance with Section 9554 of the Civil 

Code, and one surety bond in the amount of $60,000, guaranteeing the faithful performance of the 

Contract. If at any time the value of the total task orders is expected to exceed $60,000, the 

Contractor shall furnish, in a manner acceptable to the County, evidence that the Contractor is 

bonded to the expected total value of outstanding task orders for both the faithful performance and 

http://www.dir.ca.gov/
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laborers and material men bonds. Contractor shall not be entitled to, nor shall County authorize, 

task orders when the total outstanding value of the task orders under this contract exceeds the bond 

values for which the County is an obligee. Said bonds to be approved by the office of the County 

Counsel and the County Executive Office of Orange County. Such bonds shall be the forms 

provided in these specifications and issued and executed by an admitted surety insurer (authorized 

to transact surety insurance in California). (e.g., if the bonds are issued through a surplus line 

broker, both the surplus line broker and the insurer with whom he is doing business for purposes 

of this project must be licensed in California to issue such bonds.)  

 

The faithful performance bond shall be issued by a Surety company with a minimum insurance 

rating of A- (Secure Best’s Rating) and VIII (Financial Size Category) as determined by the most 

current edition of the Best’s Key Rating Guide/Property-Casualty/United States or ambest.com. 

The Surety Company must also be authorized to write in California by the Department of the 

Treasury, and must be listed on the most current edition of the Department of Treasury’s Listing of 

Approved Securities.  

 

If any surety upon any bond furnished in connection with this Contract becomes unacceptable to 

the County, or if any such surety fails to furnish reports as to his financial condition from time to 

time as requested by OC Public Works, the Contractor shall promptly furnish such additional 

security as may be required by OC Public Works or the Board of Supervisors from time to time to 

protect the interests of the County and of persons supplying labor or materials in the prosecution 

of the Work contemplated by this Contract.  

 

Signature Page Follows 

  

http://ambest.com/
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ATTACHMENT A 

SCOPE OF WORK 

1. Background 

 

The Silverado/Modjeska Canyons and Freeway Complex Fires created a need for collaboration 

amongst the County of Orange, Orange County Flood Control District and Orange County cities to 

take proactive measures in disaster response and recovery service. The County, in collaboration 

with Orange County Flood Control District and Orange County cities, is considering development 

of a multi-jurisdictional disaster-related debris management plan for disaster response and recovery 

service. The disaster-related debris management plan will support the current mutual aid agreement 

commitments between the County and Orange County Flood Control District and Orange County 

cities. 

 

The County’s disaster-related debris management plan addresses the collection, processing and 

disposal of the volumes and variety of debris expected to be generated by a major disaster such as 

an earthquake, major wildfire, storm or any other natural and/or man-made disaster. The purpose 

of the County’s disaster-related debris management plan is to ensure timely, coordinated recovery 

operations, including removal of debris from public property and rights-of-way throughout the 

County unincorporated areas and collaborating cities using a combination of County, city and 

contractor forces. 

 

The County’s objective is to retain contractual resources (Contractor) but County reserves the right 

to use the County’s and participating cities’ forces and equipment. The Contractor must have the 

capacity to manage a major workforce and to cover the expenses associated with a major recovery 

operation prior to initial payment and between subsequent payments, as well to provide all 

necessary bonds and insurance. The Contactor must have an established management team, and an 

established network of resources to provide the necessary equipment and personnel.  The 

Contractor must adhere to all federal, state and local laws, codes and ordinances, and assist the 

County with recovering Contract expenses through the Federal Emergency Management Agency 

(FEMA) claim reimbursement process. This includes working in conjunction with an independent 

debris monitoring service which will validate equipment, loads and materials collected.  

 

This Contract for the County’s disaster-related debris management will be a usage Contract that 

will be utilized only in the face of an emergency. No compensation will accrue to the Contractor 

unless and until the Contract is utilized by the County either in anticipation of a natural disaster or 

after such a disaster.   

 

2. General Requirements 

 

The purpose of this Contract is to provide disaster-related debris management services for the 

County of Orange, California, for the collection, processing and disposal of debris resulting from 

natural or man-made disaster events including but not limited to earthquakes, fires and floods.  This 

Contract may be activated for County, State and Federally declared disaster events.  The Scope of 

Work includes the following: 

 

• Debris clearance operations as directed by the County’s Debris Management Coordinator. 

• Obtaining all necessary local, state and federal permits. 

• The collection and removal of debris from public rights-of-way, streets, roads, flood control 

facilities, ditches and other public properties. 

• The processing of debris including but not limited to screening, sorting, grinding, mulching, 

and recycling in accordance with all federal, state and local environmental protection agencies 

and health departments. 

• The disposal of debris. 

• The establishment and operations of temporary debris storage and reduction (TDSR) sites. 
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• The collection and disposal of yard waste, white goods, e-waste, small motorized equipment, 

hazardous waste, tires, animal carcasses, propane tanks, petroleum products, and other special 

waste. 

• The restoration of TDSR sites. 

• Performing debris by-product recycling programs. 

• Hauling non-recycled debris and debris reduction by-products to an authorized disposal 

facility. 

• Providing traffic control during debris loading operations on public rights-of-way. 

• The provision of community relations support during all phases of disaster recovery work as 

directed by the County’s Debris Management Coordinator. 

• Validating loads, materials and equipment with contracted debris monitoring services.  

• Creating, maintaining and updating relevant paperwork for relevant State and Federal 

reimbursement programs.  

 

Other disaster response and recovery work may be added, such as screening sand for beach 

replenishment, and any requirements or rates not covered by this proposal will be negotiated. 

The Contractor shall furnish all necessary personnel, material, equipment, labor, supervision, 

facilities, and shall provide all services necessary for, or incidental to, the performance of all work 

as defined in the Scope of Work. The Contractor will supervise and direct all work, workers and 

equipment. The Contractor is solely responsible for the means, methods, techniques, sequences, 

and safety procedures used.   

 

The Contractor must be duly licensed to perform the work in accordance with all federal, state and 

local requirements. The Contractor shall coordinate with the County to obtain all permits necessary 

to complete the work. The Contractor shall be responsible for and in compliance with any additional 

permits necessary to perform under the Contract, but at minimum must hold a California Class A 

General Engineering Contractor license with (or a list of subcontractors with) an ASB (Asbestos) 

Certification and/or a HAZ (Hazardous Substance Removal) Certification. Copies of all permits 

and licenses shall be submitted to the County as soon as available. 

 

As this is a usage contract, the quantity of work required is not known at this time. Payment will 

be made at the negotiated contracted rates specified in Attachment B. The output will be verified 

by the County in the daily operational report. All rates are to include all related costs, inclusive of 

the cost of personal protective clothing (to include hardhats, gloves, eye protection and steel-toed 

boots), fringe benefits, hand tools, supervision, transportation, traffic control and any other costs. 

 

3.  Debris Management 

 

This Contract for debris collection, processing and disposal will be on a usage basis for the purpose 

of having Contractor immediately available and committed to assisting the County in the aftermath 

of a major disaster. Contractor under this Contract will serve as a general contractor for the purpose 

of debris collection, processing and disposal operations, and will be able to use its own 

subcontractor resources to meet the obligations of this Contract. Contractor will work in 

conjunction with an independent contracted debris monitoring service per State and Federal 

guidelines. To prevent conflict of interest, monitoring services must not have vested interest in the 

debris removal contract or contractor.  

 

The Contractor shall disclose present and future debris management contractual obligations 

throughout the term of this Contract and shall provide reasonable assurance to the County that such 

obligations will not preclude the Contractor potentially performing the required work and meeting 

its obligation under the Contract.  Such disclosure shall be provided to the County in the proposal. 
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The Contractor shall, to the extent practical, give priority to utilizing resources in the County of 

Orange and the surrounding areas, including but not limited to procuring supplies and equipment, 

awarding sub-contracts, and employing workers.  The Contractor shall identify sub-contractors it 

intends to use on this Contract and their intended Scope of Work.  The Contractor shall furnish 

copies of Letter of Intent with local sub-contractors with the proposal.   

 

3a. Mobilization 

 

Mobilization shall consist of all preparatory work and operations, including those necessary for 

movement of personnel, equipment, supplies and incidentals to and from the project sites, installing 

and maintaining temporary roads and drainage structures needed to access the project sites, the 

costs of bonds, required insurance and all other pre and post construction expenses necessary to 

perform this work.  It shall be duly noted that such expenses are the sole responsibility of the 

Contractor. 

 

When a major disaster occurs or is imminent, the County will contact the Contractor to advise it of 

the County’s intent to request services. The Contractor will employ and maintain a qualified and 

accessible Operations Manager who shall have the full authority to act on behalf of the Contractor.  

All communications given to the supervisor in writing by the County shall be binding.  The 

Contractor shall report to the County Project Manager within 24 hours of the Notice to Proceed for 

each work order directive issued. 

 

The Contractor shall assign and provide an Operations Manager to the County’s Debris 

Management Center to serve as the principal liaison between the County’s Debris Management 

Coordinator, Debris Monitoring Service and the Contractor’s forces. The assigned Operations 

Manager must be knowledgeable of all facts of the Contractor’s operations and have authority in 

writing to commit the Contractor. The Operations Manager shall be on call 24 hours per day, seven 

days per week and shall have electronic linkage capability for transmitting and receiving relevant 

contractual information and make arrangements for on-site accommodations. This linkage shall 

provide immediate contact via cell phone, fax machine, and have Internet capabilities. The 

Operations Manager will participate in daily meetings and disaster exercises, functioning as a 

source to provide essential element information. The Operations Manager will report to the 

County’s Debris Management Coordinator.  This position will not require a constant presence on-

site; however, the Operations Manager will be required to be physically capable of responding to 

the County’s Debris Management Coordinator within one hour of notification.  

 

The County, at its sole discretion, will issue task orders to the Contractor.  All factors will be 

considered in determining which tasks will be assigned to Contractor. Debris removal will 

generally be limited to debris in, upon, or brought to the public streets and roads, rights-of-way, 

municipal properties and facilities, and other public sites. The Contractor will be responsible for 

determining the method and manner of debris collection, processing and lawful disposal operations, 

consistent with the Scope of Work. The Contractor will be responsible for the lawful disposal of 

all debris and debris-reduction by-products generated at all temporary debris staging and reduction 

(TDSR) sites. 

 

3b. Classification of Debris: 

 

Debris shall be classified as follows: 

Vegetative Debris: Vegetative debris includes but is not limited to damaged and disturbed trees; 

broken, partially broken and severed tree limbs; tree stumps; tree trunks; bushes and shrubs; brush; 

and other leafy material. 
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Construction and Demolition (C&D) Debris:  C&D debris includes but is not limited to lumber, 

metal products, sheet rock, non-asbestos roofing and concrete. 

 

Non C&D Debris:  Non C&D debris includes but is not limited to asbestos roofing, carpeting, 

plastic, glass, rubber products, cloth items and treated wood building materials. 

 

White Goods:  White Goods are large household appliances such as refrigerators, freezers, air 

conditioners, stoves, ovens, washing machines, dryers, water heaters, etc.  The Contractor should 

expect to encounter white goods, such as household appliances.  The Contractor shall collect all 

white goods from public rights-of-way and shall dispose of white goods in accordance with 

applicable federal, state and local laws.  Any white goods that may contain Freon, such as 

refrigerators, freezers or air conditioners, shall have the Freon removed by the Contractor in 

accordance with applicable regulatory requirements.  No additional payment will be made for the 

handling of white goods, as this cost shall be included in the cost price for white goods removal 

and disposal.   

 

Household Hazardous Waste (HHW):  HHW is waste with properties that make it potentially 

harmful to human health or the environment such as but not limited to paint products, pesticides, 

fertilizers, and other debris requiring special removal, handling and disposal processing, and known 

or suspected hazardous material such as asbestos, lead-based paint, and electrical transformers. 

Coordination of hazardous debris removal is the responsibility of the County.  Known or suspected 

HHW that mistakenly enters the waste stream shall be placed in an appropriate storage area for 

proper disposal. 

 

Soil, Mud and Sand:  Earthquakes, floods and storm surges often deposit soil, mud, and sand on 

improved public property and public rights-of way.  Facilities commonly impacted by this type of 

debris may include streets, sidewalks, drainage facilities, culverts and pipes.  The Contractor shall 

remove storm deposited soil, mud and sand debris from public property and rights-of-way as 

directed by the County. 

 

Dead Animals:  The Contractor shall collect, remove, transport and dispose of dead livestock, fowl, 

large animals, and domestic pets from public rights-of-way and other public properties, as identified 

by the County, in accordance with health and regulatory requirements. 

 

Ash:  When handling ash, the Contractor will be required to “wet down” the ash to prevent dust 

problems. 

 

Chips and Mulch:  Chips and mulch are the end products of chipping and grinding clean woody 

debris.  Proper disposal of chips and mulch (non-landfill disposal) is an environmentally sound use 

of the material. 

 

Other Debris:  Other debris includes but is not limited to tires, small motorized equipment, 

electronic waste, propane tanks, and petroleum products. 

 

Residents will be advised to separate all waste and debris, to the extent practicable, into the above 

categories. Failure by the residents to perform this separation does not relieve the Contractor of its 

curbside separation responsibilities, to the extent practicable. 

 

4. Debris Collection and Removal Services 
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The Contractor shall provide for the removal of debris from various areas within the County of 

Orange as designated by the County’s Debris Management Coordinator.  Debris removal shall be 

limited to County streets, roads, flood control channels and other rights-of-way, all County of 

Orange municipal property, and other municipal facilities and sites as directed, and may include 

property debris from private residences that is brought to the edge of the rights-of-way by residents.  

The Contractor is responsible for determining the method and manner of all debris removal and 

will be monitored per State and Federal regulations.   

 

Independent debris monitoring services will be utilized to evaluate disaster response and recovery 

measures by providing the following services:  

 

• Debris removal monitoring services per FEMA Public Assistance policy and procedures 

including: determining the eligibility (or ineligibility) of debris, mandated special 

considerations, site development and restoration, certification of hauling vehicles, compliance 

with State and Federal regulations, site safety, verification of contracted removal services, 

hazardous trees and map locations.  

• Load capacities, load quantities, debris management, site operations, public and site safety, 

collection locations, debris types and amounts.  

• Load tickets (in towers and in the field).  

• Ensure hazardous waste is not mixed in with loads. 

• Ensure that all debris is removed from trucks at the Temporary Debris Storage and Reduction 

(TDSR) site(s).  

• Ensure that only debris specified in the scope of work is collected.  

• Ensure daily loads meet permit requirements. 

• Assure that debris contractor work is within the assigned scope of work.  

• Identify work for potential eligibility (or ineligibility) per FEMA guidelines. 

• Validate hazardous trees including hangers, leaners and stumps.  

• Monitor site development and restoration of TDSR site(s).  

• Ensure that work stops immediately in an area where human remains or potential archeological 

deposits are discovered. 

• Immediately report to County Debris Management Coordinator or designee if debris removal 

work does not comply with all local ordinances as well as State and Federal regulations. 

• Immediately report to County Debris Management Coordinator or designee if contractor 

personnel or public safety standards are not being followed.   

• Immediately report to County Debris Management Coordinator or designee if improper 

equipment is utilized, equipment is misused or contractor noncompliance.  

• Immediately report to County Debris Management Coordinator or designee if completion 

schedules are not on task.  

• Accurately measure and certify hauling vehicle capacities.   

• Certify hauling vehicles on a regular basis.  

• Ensure accurate credit for haul loads. 

• Ensure that hauling vehicles are not artificially loaded or enhanced to maximize 

reimbursement. 

 

The Contractor shall be responsible for properly and adequately securing debris on each piece of 

equipment utilized to haul debris. Prior to leaving the loading site, the Contractor shall ensure that 
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each load is secure and trimmed so that no debris extends horizontally beyond the bed of the 

equipment in any direction. All loose debris shall be compacted during loading and secured during 

transport. Tarps or other coverings shall be provided by the Contractor to prevent reduction by-

products and other materials from being blown from the bed during hauls to disposal landfills.  

 

The general concept of disaster-related debris removal operations includes multiple scheduled 

passes of each site, location or rights-of way as directed by the County.  It is the intent that the 

Contractor will make as many passes as the County may direct to complete the removal and lawful 

disposal of all disaster generated debris.  The debris shall be hauled to the TDSR sites or disposal 

sites as directed by the County. 

 

All activities associated with the collection and loading of eligible debris shall be performed during 

working hours, seven (7) days a week, including holidays, unless otherwise directed by the County. 

 

The Contractor shall mitigate the impact of its operation on local traffic to the fullest extent 

practical.  The Contractor is responsible for establishing and maintaining appropriate traffic 

controls in all work areas. The Contractor shall provide sufficient signing, flagging, and barricading 

to ensure the safety of vehicular and pedestrian traffic in all work areas.  All work shall be 

performed in conformance with all federal, state and local laws, regulations and ordinances 

governing personnel, equipment and workplace. 

 

The Contractor shall provide all labor and materials necessary to operate and maintain all 

equipment under this Contract.  The Contractor shall provide sufficient management, 

administration, supervision and safety quality controls to assure the safety, quality, completeness, 

and timely progress of the work.  The Contractor shall provide its own personnel to provide the 

above functions and not the personnel of its sub-contractors. The Prime Contractor must utilize 

applicable prevailing wage rates and will all tiers of subcontracting entities below its company.  

The Contractor shall not move from one designated work area to another designated work area 

without prior approval and release from the County’s Debris Management Coordinator. The 

Contractor shall remove all dirt, mud and debris from the roadways resulting from its operations. 

The Contractor shall notify the Debris Management Coordinator’s office by 2 p.m. each day of the 

number of crews that will be working the following day, as well as a preliminary 7-day schedule 

for the purpose of scheduling County personnel assigned to the Contractor’s crews.  

  

4a. Debris Removal from Public Rights-of-Way 

 

The Contractor shall pick-up, remove from public rights-of-way, and haul all eligible debris to the 

TDSR sites or disposal sites as directed by the County. 

 

At the time of collection, the Contractor shall segregate debris at the curb, to the maximum extent 

possible; according to the categories specified under Classifications of Debris (see 3b.)  Unless 

otherwise directed by the County, mixed loads (vegetation mixed with C&D, for example) are 

prohibited.  Vegetation or C&D mixed with minimal quantities of another type of debris will be 

classified by the predominant type of debris. 

 

Clean, woody debris and other natural material that can be chipped, mulched, and disposed of in 

some other similar manner shall be handled separately from other debris. The Contractor, with the 

approval of the County, shall determine the method of vegetative debris reduction. Unless 

otherwise directed by the County, mixed loads are prohibited.  The Contractor shall segregate 

debris at the curb, when necessary. 

The Contractor should expect to encounter white goods, such as household appliances. The 

Contractor shall pick up and remove all white goods from public rights-of way and shall dispose 
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of white goods in accordance with applicable federal, state and local laws.  Any white goods that 

may contain Freon, such as refrigerators, freezers or air conditioners, shall have the Freon removed 

by the Contractor in accordance with applicable regulatory requirements.  No additional payment 

will be made for handling of white goods, as this cost shall be included in the cost price for white 

goods removal and disposal. 

 

4b. Removal of Obstructions from Drainage Canals and Roadside Ditches  

 

The Contractor shall be responsible for the removal of obstructions from the County’s natural 

drainage courses, flood control facilities and channels, rights-of-way and roadside ditches. These 

obstructions include but are not limited to tree limbs, tree trunks, stumps, C&D, Non C&D, and 

soil, mud and sand.  Long reach equipment may be required to remove debris from the drainage 

channels.  Care should be taken so as not to damage the infrastructure of the channels or ditches. 

 

4c. Removal of Hazardous Trees and Hanging Limbs from County Rights-of Way and Public 

Properties 

 

If directed by the County’s Debris Management Coordinator, the Contractor shall team with debris 

monitoring services to remove hazardous trees six (6) inches in diameter and/or hanging limbs two 

(2) inches or greater.  The Contractor is cautioned that ingress and egress is the sole responsibility 

of the Contractor and many sites may be accessible for climbers only and removal of tree debris 

may be possible by manual labor only.  All hazardous trees to be removed shall be cut flush at the 

lowest possible height above the ground.  All measurements of flush cuts are subject to inspection 

and approval by the County.  Payment shall be per size of the tree.  The line item costs are all 

inclusive and shall compensate the Contractor for the cost to flush out, remove, load, transport and 

dispose of the hazardous trees. 

 

Tree stumps with base cut measurements equal to or less than twenty-four (24) inches in diameter 

will be disposed of with the same methods used for other vegetative debris.  Stumps larger than 

twenty-four (24) inches in diameter will be disposed of by splitting, chipping or grinding.  The 

method of reduction and disposal will be at the discretion of the Contractor subject to County 

approval.  Grinding in place may require documentation and pre-approval of regulatory authorities.  

Coordination of any potential grinding will be done by the County. 

 

4d. Hazardous Stump Removal 

 

The Contractor is responsible for extraction of eligible partially uprooted hazardous stumps as 

directed by the County.  If directed by the County, the Contractor shall team with debris monitoring 

services to remove and haul partially hazardous tree stumps.  Each stump shall be inspected by the 

County and the Contractor and documented as to the appropriate category of size.  In addition, 

stumps are to be properly identified, certified and documented, per FEMA guidance, by County or 

its representative. Prior to the removal of hazardous stumps, the Contractor shall notify any required 

local utilities in accordance with each agency’s required pre-notification time schedule for pre-

marking of utilities in the work area. 

 

Stump holes shall be backfilled with clean native topsoil to match the existing grade. Note that 

stump holes include all cavities associated with the stump extraction. The Contractor may be 

required to grind some stumps if large equipment cannot access the work area. Any damage to 

sidewalks, driveways, walkways or other public or private property caused by the Contractor’s 

removal or grinding of stumps shall be repaired by the Contractor. 
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Payment for stump removal will be per size of stump, per FEMA Guidelines. The line item cost is 

all inclusive and shall compensate the Contractor for the cost to extract, grind, and backfill all holes 

associated with the stump extraction, as well as load, transport and dispose of stump. 

 

Tree stumps with base cut measurements equal to or less than twenty-four (24) inches in diameter 

will be disposed of with the same methods used for other vegetative debris.  Stumps larger than 

twenty-four (24) inches in diameter will be disposed of by splitting, chipping or grinding.  The 

method of reduction and disposal will be at the discretion of the Contractor subject to County 

approval.  Grinding in place may require documentation and pre-approval of regulatory authorities.  

Coordination of any potential grinding will be done by the County. 

 

4e.  Debris Removal from Private Property 

 

The Contractor shall remove debris from private property under extenuating circumstances, as 

directed by the County. A sample right-of-entry agreement form will be provided by the County.  

 

4f. Load Tickets 

 

In conjunction with the debris monitoring contractor, load tickets will be used for recording 

volumes of debris removal. The Contractor shall provide an automated debris management 

ticketing and accounting process for debris management projects. Each ticket will be a five-part 

carbon copy ticket, and or electronic duplicates which shall contain the following information: 

 

• Ticket Number 

• Contractor’s Name 

• Crew Number 

• Truck Number 

• Date 

• Debris Removal (Pickup) Location 

• Debris Removal (Pickup) Location Departure Time 

• TDSR or Disposal Site Location 

• TDSR or Disposal Arrival Time 

• Debris Classification 

• Debris Quantity 

• Signed by a County representative 

 

Debris quantity and load tickets will be determined by contracted debris monitoring personnel or 

the County at the TDSR and/or disposal site. Based on predetermined truck bed measurements, 

trucks with less than full capacity will be adjusted downward by visual inspections. Truck bed 

measurements will not be adjusted upward. Load tickets will be issued by contracted debris 

monitoring personnel or the County and issued to vehicle operators upon completion of collection 

at the collection site. Five copies of load tickets will be issued to the County (1) and Contractor (4) 

to remain with Contractor’s records and TDSR or disposal sites.  

 

4g. Debris Removal Equipment 

 

All trucks and other equipment must be in compliance with all applicable federal, state and local 

rules and regulations. Debris monitoring services will frequently certify Contractor trucks and 

equipment. Any truck used to haul debris must be capable of rapidly dumping its load without the 

assistance of other equipment; be equipped with a rigid tailgate that will effectively contain the 

debris during transport and permit the truck to be filled to capacity (i.e. the tailgate must be able to 
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hold a compressed load); and measured and marked for its load capacity. All vehicles shall comply 

with California regulations and licensing requirements, and with applicable local ordinances 

governing weight and size for the streets that must be traveled. 

 

Sideboards or other extensions to the bed are allowable, provided they meet all applicable rules and 

regulations, cover the front and both sides, and are constructed in a manner to withstand severe 

operating conditions. 

 

Prior to commencing debris removal operations, the Contractor shall present all trucks or trailers 

that will be used for hauling debris for the purpose of determining hauling capacity to County and 

debris monitoring representatives.  The hauling capacity will be based on the interior dimensions 

of the truck’s metal dump bed.  Hauling capacity will be rounded down to the nearest half cubic 

yard and will be recorded and marked on both sides of each truck or trailer on a white placard with 

black permanent markings.  The Contractor is responsible for supplying the placards.  The placard 

should clearly display the Contractor’s company name.  Each truck or trailer will also be numbered 

for identification with a permanent marking.  Trucks or equipment which are designated for use 

under this Contract shall not be used for any other work during the working hours of this Contract. 

The Contractor shall not solicit work from private citizens or others to be performed in the 

designated work area during the period of this Contract.  Under no circumstances will the 

Contractor mix debris hauled for others with debris hauled under this Contract. 

 

4h. Debris Removal Reports 

 

The Contractor shall prepare daily reports, in accordance with CalEMA/FEMA guidelines, to detail 

the progress of the debris removal services to the County. Each report shall contain, at a minimum, 

the following information: 

 

• Reporting date 

• Location of work (street names and address blocks) 

• Contractor’s name performing work at each location 

• Number of passes performed at each location 

• Daily and cumulative totals of debris removed, by category 

• Itemized Load Ticket Information 

• Any problems encountered or anticipated 

 

Discrepancies between the daily report and the corresponding load tickets shall be reconciled with 

the Debris Management Coordinator no later than 11:00 a.m. the following work day. 

 

4i. Damages 

 

The Contractor shall repair all roadways, sidewalks, utilities, fences, driveways, roofs, drainage 

structures and other features which are damaged by Contractor operations, including same damages 

to adjacent public and private properties.  This will include the re-sloping of damaged surfaces to 

original grade and filling of all ruts caused by equipment and trucks.  The Contractor shall respond 

to damage claims within seven (7) calendar days upon receipt of the same by the homeowner or 

County Debris Management Coordinator, and shall settle valid claims within thirty (30) calendar 

days. County Debris Management Coordinator shall have final authority over damage assessment 

and dispute resolution.  The Contractor shall provide the County’s Debris Management Coordinator 

a weekly spreadsheet listing the name, address and telephone number of all residents claiming 

damage, a summary of the claims, and a status report of the resolutions. 
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5. Debris Processing and Disposal 

 

The County will identify temporary debris storage and reduction (TDSR) sites for the temporary 

staging and reduction of vegetative and woody debris. In conjunction with contracted debris 

monitoring services, the Contractor will operate the TDSR sites. Contractor, debris monitoring 

representatives and others specifically authorized by the County will be allowed to use the sites.  

The County may also establish designated homeowner drop off sites. The Contractor will be 

responsible for removing all debris from those sites daily. The Contractor shall use only TDSR 

sites designated by the County.  

 

In tandem with debris monitoring representatives, the TDSR site foreman, appointed by the 

Contractor, shall direct all dumping operations, and shall coordinate removal of debris and 

reduction of by-products to the County authorized landfill locations for subsequent disposal or to 

recycling processors selected by the Contractor and approved by the County. 

 

The Contractor shall provide all management, supervision, labor, machines, tools and equipment 

necessary to accept, process, and dispose of disaster related debris.  The Contractor may be asked 

to pay for all water and electrical services at the sites.  The Contractor may be asked to provide all 

necessary connections for such services. The debris to be processed consists primarily of vegetative 

debris; however, the Contractor and/or the County may choose to process other types of debris as 

well.  The Contractor shall be required to segregate the debris into various categories.  

 

The Contractor shall coordinate with the County to obtain the necessary permits to perform all site 

activities.  The disposal cost for the processed material, all by-products and waste materials shall 

be the responsibility of the Contractor. 

 

The Contractor shall be responsible for sorting and stockpiling of debris at the site.   

 

Household Hazardous Waste (HHW) must be handled, stored, processed and disposed of in 

conformance with all applicable local, state and federal rules and regulations. The Contractor will 

set up a lined containment area and separate any household hazardous waste delivered to or stored 

at a TDSR site. 

 

Commercial and industrial hazardous waste such as chemicals, gas containers, transformers, and 

any other form of hazardous or toxic matter will be set aside for collection and disposal by a 

hazardous materials removal and disposal contractor who will be selected under a separate contract 

with the County. 

 

The Contractor shall establish sufficiently impervious temporary storage areas for HHW, fuel and 

other materials that may contaminate soils, runoff or groundwater.  The Contractor shall establish 

sufficiently impervious secondary containment under all tanks in accordance with all federal, state 

and local rules and regulations.  The Contractor shall establish temporary storage and processing 

areas for HHW that protects the site from contamination. 

 

Vegetative waste and wood chips shall be stockpiled in a manner that will prevent combustion, 

wind drift and run-off into streets, the storm drainage system, and adjacent properties. 

 

The Contractor is solely responsible for worker safety, including its subcontractors and suppliers, 

in accordance with all federal, state and local laws and regulations. 
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The Contractor shall be responsible for traffic control, dust control, erosion control, fire protection, 

on-site roadway maintenance and safety measures at the TDSR site.  The Contractor shall direct 

traffic entering and leaving the site and shall direct all loading and unloading operations at the site. 

 

Upon completion of the debris reduction process, the Contractor shall clear the sites of all debris 

and restore the sites to their original condition and to the satisfaction of the County.   

 

All equipment must be in compliance with all applicable federal, state and local rules and 

regulations.  All equipment and operator qualifications must meet all federal, state and local safety 

and health requirements.  The Contractor, using applicable forms, will inspect equipment  

prior to its use.  The completed forms will be provided to the County, if requested. 

 

Prior to commencing debris reduction and disposal operations, the Contractor shall present to the 

County’s representative a detailed description and operational specifications of all equipment to be 

used for debris handling, sorting, processing, loading and hauling; stating brand name, model and 

horsepower.  Equipment which is designated for use under this Contract shall not be used for any 

other work during the working hours of this Contract. 

 

The Contractor shall not solicit work from private citizens or others who are not a party to this 

Contract or to a subordinate contract that arises out of this Contract. Under no circumstances will 

the Contractor mix debris hauled or processed for others with debris hauled or processed under this 

Contract. 

 

If the Contractor chooses to use chipping and/or grinding as a method of debris reduction, it is the 

Contractor’s responsibility to dispose of the chips or mulch in compliance with all federal, state 

and local rules and regulations at no additional cost to the County. Beneficial reuse of the chips is 

strongly encouraged.   

 

5a. TDSR Site Requirements 

 

The Contractor will provide a site operations plan for review by the County and debris monitoring 

contractor prior to beginning work.  At a minimum, the plan will address the following: 

 

• Access to the site 

• Traffic control procedures 

• Site management, to include point-of-contact, organizational chart, etc. 

• Site security 

• Site safety 

• Site layout/segregation plan 

• Hazardous waste materials plan 

• Environmental mitigation plan, including considerations for smoke, dust, noise, traffic, buffer 

zones, storm water runoff, archeology, historic preservation, wetlands and endangered species, 

as appropriate. 

 

The Contractor shall be responsible for preparing the site(s) to accept the debris.  This preparation 

shall include clearing, erosion control, grading, construction and maintenance of haul roads and 

entrances.  The Contractor shall water all roads to control dust. The Contractor shall provide utility 

clearances and sanitation facilities, if needed.  The Contractor shall protect existing structures at 

the site(s) and repair any damage caused by its operations at no additional cost to the County. 
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The Contractor shall be responsible for installing site security measures and maintaining security 

for its operations at this site.  The Contractor shall manage the site to minimize the risk of fire. 

The Contractor shall provide an inspection tower at each TDSR site if a site has separate entrances 

and exits, the Contractor shall provide a tower at both the entrance and the exit.  This tower shall 

be constructed such that the County and debris monitoring representatives can see the bed when 

empty to fully view the entirety of the debris load (at least 10 feet above the existing ground surface) 

for the purpose of establishing the load volume.  The inspection tower shall be constructed to meet 

all local, state and federal safety requirements.  The tower shall be constructed using pressure 

treated wood.  The floor area shall be 8 feet by 8 feet, constructed of 2 inch by 8 inch joists, 16 inch 

O.C. with ¾ inch plywood supported by four 6 feet by 8 feet posts.  The perimeter of the floor area 

shall be protected by a 4-foot-high wall constructed of 2 inch by 4 inch studs and ½ inch plywood.   

The floor area shall be covered with a corrugated tin roof.  The roof shall provide a minimum of 6 

feet, 8 inches of head room below the support beams.  Access shall be provided by wooden steps 

with a handrail.  The tower shall include a writing surface area.  The tower must be securely 

anchored to the ground.  The Contractor may provide a mechanical lift or suitable metal scaffolding 

to be used in place of the constructed tower.  Mechanical lifts are acceptable only on a temporary 

basis for use while constructing inspection towers.  The metal scaffolding is not recommended due 

to potential threat of lightning.  The Contractor shall remove and dispose of the inspection towers 

following completion of the debris removal at the direction of the County Debris Management 

Coordinator.   

 

The Contractor shall provide portable restroom facilities at all TDSR sites.  The portable restroom 

facilities must be serviced and maintained in a clean and sanitary condition. 

 

The Contractor shall be responsible for control of pedestrian and vehicular traffic in the work area.  

The Contractor shall provide all flag persons, signs, equipment and other devices necessary to meet 

federal, state and local requirements.  The traffic control personnel and equipment shall be in 

addition to the personnel and equipment required in other parts of this Contract.  As a minimum, 

one flag person shall be posted at each entrance to direct traffic at the site.   

 

The Contractor is responsible for the proper disposal of all debris, residuals and waste products 

from the site. 

 

The Contractor shall receive approval from the County as to the final acceptance of a site closure. 

 

5b. Household Hazardous Waste (HHW) 

 

The Contractor may be required to construct a containment area at the TDSR site(s) for HHW.  

This containment area shall be sufficiently impervious to contain spills. 

 

This material shall be segregated from the remaining debris using a method that will allow the 

remaining non-HHW debris to be processed.  All HHW debris will be moved and placed in the 

designated HHW containment area.   

 

The Contractor will be responsible for reporting to the County and cleaning up all HHW spills 

caused by the Contractor’s operations at no additional cost to the County. Immediate containment 

actions shall be taken as necessary to minimize effect of any spill or leak.  Cleanup shall be in 

accordance with applicable federal, state and local laws and regulations.  Spills shall be reported in 

accordance with federal, state and local regulations. 

 

5c. Debris Processing and Disposal Reports 
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The Contractor shall prepare daily reports, in accordance with Cal EOS/FEMA guidelines, to detail 

the progress of the debris reduction and disposal services to the County.  Each report shall contain, 

at a minimum, the following information by site and the total for all sites: 

• Reporting date 

• Daily and cumulative totals of debris processed, by method 

• Daily and cumulative totals of debris disposed of, by location 

• Daily and cumulative totals of HHW debris segregated 

• Any problems encountered or anticipated 

 

In conjunction with contracted debris monitoring representatives, the Contractor will be required 

to assist the County with the preparation and submittal of Debris Site Management Reports. 

 

5d. Damage Claims 

 

The Contractor shall submit a weekly report to the Debris Management Coordinator on an Excel 

Spreadsheet summarizing the current status of all damage claims.  The weekly report shall include 

the name, access and phone number of the claims, a summary of the claim and the status or the 

resolution. 

 

5e. Additional Required Equipment 

 

The Contractor shall have available additional equipment including, but not limited to, backhoes, 

bulldozers, etc. for the County’s use as requested by the County.  

 

6. Training and Pre-Event Workshops 

 

The Contractor shall conduct annual training and pre-event planning workshops at no cost to the 

County. Topics should range from, but not be limited to, mobilization and operational 

considerations including: 

 

• Temporary debris site selection and evaluation; 

• Emergency facility and route designation and priorities; 

• Review of debris management plans;  

• Environmental and historical structure considerations; 

• Local subcontractor participation (with accompanying training workshops); 

• Recovery systems training (i.e. – Debris Management System (DIMS)); 

• GIS assets and systems; 

• Billing protocols; 

• Technical assistance administration; and 

• Other area-specific operational considerations and caveats. 
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ATTACHMENT B 

PAYMENT/COMPENSATION 

1. COMPENSATION: This is a usage Contract between the County and Contractor for Disaster-Related 

Debris Management Services, as provided in Attachment A, Scope of Work. The Respondent 

agrees to accept the specified compensation as set forth in the final negotiated contract as full 

payment for performing all services and furnishing all staffing and materials required, for any 

reasonably unforeseen difficulties which may arise or be encountered in the execution of the 

services until acceptance, for risks connected with the services, and for performance by the 

Respondent of all its duties and obligations hereunder. The Respondent shall only be compensated 

as set forth herein for work performed in accordance with the Scope of Work. The County shall 

have no obligation to pay any sum in excess of the Fixed Prices specified herein unless 

authorized by amendment in accordance with Articles C and P of the County Contract Terms 

and Conditions, which may require approval by the County Board of Supervisors. 

2. FEES AND CHARGES: County will pay the following fees in accordance with the provisions of this 

Contract. Payment shall be as follows: 

DESCRIPTION  UNIT PRICE 

Right of Way (ROW) Clearing and/or removing debris from the public right-of-way, streets and roads 

Loading and hauling of vegetative debris from the 

rights-of-way, streets and roads to a Debris 

Management Site (DMS): 

0-15 Miles, one-way 

haul 
CY $18.42 

 16-30 Miles, one-

way haul 
CY $18.86 

 31-60 Miles, one 

way haul 
CY $19.42 

 > 60 Miles, one way 

haul 
CY $19.86 

Loading and hauling of vegetative debris from the 

rights-of-way, streets and roads to a final disposal 

facility: 

0-15 Miles, one-way 

haul 
CY $18.42 

 16-30 Miles, one-

way haul 
CY $18.86 

 31-60 Miles, one 

way haul 
CY $19.42 

 > 60 Miles, one way 

haul 
CY $19.86 

Loading and hauling of Construction and Demolition 

(C&D) debris from the rights-of-way, streets and 

roads to a Debris Management Site (DMS): 

0-15 Miles, one-way 

haul 
CY $21.42 

 16-30 Miles, one-

way haul 
CY $21.86 

 31-60 Miles, one 

way haul 
CY $22.42 

 > 60 Miles, one way 

haul 
CY $22.86 

Loading and hauling of C&D debris from the rights-

of-way, streets and roads to a final disposal facility: 

0-15 Miles, one-way 

haul 
CY $21.42 

 16-30 Miles, one-

way haul 
CY $21.86 

 31-60 Miles, one 

way haul 
CY $22.42 



 

County of Orange  MA-080-22010092 Page 37 of 55 

OC Public Works Disaster-Related Debris Management Services File No.:  080-2099802 

 
 

DESCRIPTION  UNIT PRICE 

 > 60 Miles, one way 

haul 
CY $22.86 

Loading and hauling of non- C&D debris from 

rights-of-way, streets and roads to a Debris 

Management Site (DMS): 

0-15 Miles, one-way 

haul 
CY $21.42 

 16-30 Miles, one-

way haul 
CY $21.86 

 31-60 Miles, one 

way haul 
CY $22.42 

 > 60 Miles, one way 

haul 
CY $22.86 

Loading and hauling of non- C&D debris from 

rights-of-way, streets and roads to a final disposal 

facility: 

0-15 Miles, one-way 

haul 
CY $21.42 

 16-30 Miles, one-

way haul 
CY $24.86 

 31-60 Miles, one 

way haul 
CY $25.42 

 > 60 Miles, one way 

haul 
CY $25.86 

Management and operation of debris management sites (DMS) to accept, process and reduce disaster 

related debris 

Managing and reducing vegetative debris through 

grinding 
 CY $12.68 

Managing and reducing vegetative debris through 

open burning 
 CY $8.42 

Managing and reducing vegetative debris through air 

curtain burning 
 CY $10.72 

Loading and Hauling of White Goods  Each $125.00 

Removal and disposal of Freon  Each $110.00 

Removal and disposal of household hazardous waste 

(HHW) 
 Pound $28.95 

River and Canal Debris Removal    

Price proposal for Marine Debris Removal. Debris to 

be placed on the ROW for haul off: 
   

Land Based Debris Removal  CY $275.00 

Marine Based  Debris Removal  CY $475.00 

Bays and open waterways  Acre $8,950.00 

Side scan sonar for identifying underwater debris  Per Hour $467.00 

Per Acre $1,035.00 

Removal and disposal of soil, mud and sand: 
0-15 Miles, one-way 

haul 
CY $28.50 

 15-30 mile one way 

haul 
CY $29.50 

 30-60 mile one way 

haul 
CY $32.50 

 >60 mile one way 

haul 
CY $38.50 

Removal and disposal of ash: 
0-15 mile one way 

haul 
CY $32.50 

 15-30 mile one way 

haul 
CY $33.50 
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DESCRIPTION  UNIT PRICE 

 30-60 mile one way 

haul 
CY $36.50 

 >60 mile one way 

haul 
CY $42.50 

Haul Out: Loading and hauling of residual material 

from the DMS the final disposal site location: 

0-15 Miles, one-way 

haul 
CY $12.50 

 16-30 Miles, one-

way haul 
CY $13.50 

 31-60 Miles, one 

way haul 
CY $16.50 

 > 60 Miles, one way 

haul 
CY $22.50 

Removal and disposal of Tires  Each $125.00 

Removal and disposal of Small Motorized 

Equipment 
 Each $125.00 

Removal and disposal of Electronic Goods (E-

Waste) 
 Each $95.00 

Removal and disposal of Propane Tanks  Each $75.00 

Removal and disposal of Petroleum Products  Pound $50.00 

Removal and Destruction of Animal Carcass  Pound $19.95 

Removal, Hauling and Disposal of refrigerator 

contents or putrescent debris 
 Pound $58.50 

Removal, Hauling and Disposal of Biowaste  Pound $94.50 

Ditches and Drainage Debris Removal    

Debris removal from roadside ditches (debris to be 

placed on ROW for haul off) 
 Linear 

Foot 
$28.50 

Debris removed from drainage canals- Land Based 

Operations 
 CY $150.00 

Debris removed from drainage canals- Marine Based 

Operations 
 CY $349.00 

Right of Way (ROW) Partially Uprooted or Split 

Trees (Leaners) 
   

Falling partially uprooted or split trees from the 

ROW or the overhanging portion of the ROW and 

placing the debris in the ROW for haul-off:                                  

< 24" per tree Debris $425.00 

 24" to 36" per tree Tree $975.00 

 Greater than 36" per 

tree. 
Tree $1,595.00 

Right of Way (ROW) Removal of Dangerous 

Hanging Limbs (Hangers): Removing hanging or 

partially broken limbs from trees in ROW or limbs 

hanging over the ROW and placing the debris in the 

ROW for haul-off. 

 Tree $298.00 

Right of Way Stumps: Removal and disposal of 

hazardous stumps from the ROW, including backfill: 
24” to 36” diameter: Each $650.00 

 36” to 48" diameter: Each $950.00 
 48” to 72” diameter: Each $1,450.00 
 > 72" diameter: Each $1,900.00 

Stump Grinding: 24” to 36” diameter: Each $850.00 
 36” to 48" diameter: Each $1,150.00 
 48” to 72” diameter: Each $1,650.00 
 > 72" diameter: Each $2,100.00 
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DESCRIPTION  UNIT PRICE 

Right of Entry (ROE) Clearing and/or removing 

debris from the private property 
   

Loading and hauling of vegetative debris from the 

private property to a Debris Management Site 

(DMS): 

0-15 Miles, one-way 

haul 
CY $24.42 

 16-30 Miles, one-

way haul 
CY $24.86 

 31-60 Miles, one 

way haul 
CY $25.42 

 > 60 Miles, one way 

haul 
CY $25.86 

Loading and hauling of vegetative debris from 

private property to a final disposal facility: 

0-15 Miles, one-way 

haul 
CY $26.42 

 16-30 Miles, one-

way haul 
CY $26.86 

 31-60 Miles, one 

way haul 
CY $27.42 

 > 60 Miles, one way 

haul 
CY $27.86 

Loading and hauling of Construction and Demolition 

(C&D) debris private property to a Debris 

Management Site (DMS): 

0-15 Miles, one-way 

haul 
CY $29.42 

 16-30 Miles, one-

way haul 
CY $29.86 

 31-60 Miles, one 

way haul 
CY $30.42 

 > 60 Miles, one way 

haul 
CY $30.86 

Loading and hauling of C&D debris from private 

property to a final disposal facility: 

0-15 Miles, one-way 

haul 
CY $29.42 

 16-30 Miles, one-

way haul 
CY $29.86 

 31-60 Miles, one 

way haul 
CY $30.42 

 > 60 Miles, one way 

haul 
CY $30.86 

Loading and hauling of non-C&D debris from 

private property to a Debris Management Site 

(DMS): 

0-15 Miles, one-way 

haul 
CY $29.42 

 16-30 Miles, one-

way haul 
CY $29.86 

 31-60 Miles, one 

way haul 
CY $30.42 

 > 60 Miles, one way 

haul 
CY $30.86 

Loading and hauling of non-C&D debris from 

private property to a final disposal facility: 

0-15 Miles, one-way 

haul 
CY $29.42 

 16-30 Miles, one-

way haul 
CY $32.86 

 31-60 Miles, one 

way haul 
CY $33.42 

 > 60 Miles, one way 

haul 
CY $33.86 
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DESCRIPTION  UNIT PRICE 

Sand Collection (Public Property) and Screening 

Rate 
   

Removal and collection of debris-laden sand from 

public property. Debris-laden sand will be hauled to 

a designated location, screened, and stockpiled at a 

debris management site(s) and clean sand returned 

and dumped on beach.  (Debris generated from 

screened rejects will be hauled to a debris 

management site(s) or other designated location 

according to debris collection rates). 

0-15 Miles, one-way 

haul 
CY $45.00 

 16-30 Miles, one-

way haul 
CY $47.00 

 31-60 Miles, one 

way haul 
CY $52.00 

Sand Collection (Private Property) and Screening 

Rate 
   

Removal and collection of debris-laden sand from 

public property. Debris-laden sand will be hauled to 

a designated location, screened, and stockpiled at a 

debris management site(s) and clean sand returned 

and dumped on beach.  (Debris generated from 

screened rejects will be hauled to a debris 

management site(s) or other designated location 

according to debris collection rates). 

0-15 Miles, one-way 

haul 
CY $57.00 

 16-30 Miles, one-

way haul 
CY $59.00 

 31-60 Miles, one 

way haul 
CY $64.00 

Demolition of Private Houses    

Structure demolition with NON RACM construction 

and demolition debris loaded at the designated work 

zone and hauled to an approved commercial landfill.  

Contractor shall disconnect and cap the sewer and 

water line and coordinate all required disconnects by 

private utility companies.  Search safely accessible 

structures, including garages and detached 

outbuildings, and remove all white goods, e-waste 

and household hazardous waste for ROW collection.  

Does not include removal of concrete slabs. 

 CY $72.00 

Structure demolition with  RACM construction and 

demolition debris loaded at the designated work zone 

and hauled to an approved commercial landfill.  

Contractor shall disconnect and cap the sewer and 

water line and coordinate all required disconnects by 

private utility companies.  Search safely accessible 

structures, including garages and detached 

outbuildings, and remove all white goods, e-waste 

and household hazardous waste for ROW collection.  

Does not include removal of concrete slabs. 

 CY $99.50 

Hazardous and Biowaste Disposal: Contractor to collect from ROW and 

dispose at an owner approved site. 
Pound $96.00 

Personnel/Hour    

Administrative Assistant  Hour $90.00 

Carpenter  Hour $150.00 
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DESCRIPTION  UNIT PRICE 

Clerical/ Individual  Hour $100.00 

Climber w/ gear  Hour $250.00 

Crew Leader  Hour $120.00 

Electricians  Hour $170.00 

Fabricator  Hour $150.00 

Field technicians  Hour $160.00 

Foreman  Hour $200.00 

Foreman w/ truck  Hour $220.00 

Inspector w/ vehicle  Hour $150.00 

Laborer  Hour $95.00 

Operator w/ chainsaw  Hour $120.00 

Project Manager  Hour $190.00 

Security Personnel  Hour $175.00 

Superintendent w/ truck  Hour $150.00 

Survey person w/ truck  Hour $150.00 

Traffic Control  Hour $80.00 

Tree Trimmer (crew)  Hour $550.00 

Truck driver  Hour $100.00 

Vehicle Mechanic  Hour $180.00 

Welder  Hour $180.00 

Worker to assist w/ potable water  Hour $120.00 

HAZ MAT Response Pricing 

PROJECT CLASSIFICATION 
   

Project Coordinator  Hour $300.00 

Field Haz Material Manager  Hour $275.00 

Hm Contain Area Manager  Hour $275.00 

Field Project Supervisor  Hour $250.00 

Hm Contain Area Supervisor  Hour $250.00 

Field Project Foreman  Hour $245.00 

Hm Containment Area Foreman  Hour $245.00 

Field Hm Technician  Hour $240.00 

Hm Contain Area Technician  Hour $240.00 

Health & Safety Specialist  Hour $300.00 

Project Engineer  Hour $445.00 

Project Geologist  Hour $385.00 

Chemist  Hour $385.00 

Regulatory Manager  Hour $275.00 

Equipment Operator  Hour $195.00 

Asbestos Abatement Supervisor  Hour $275.00 

Asbestos Abatement Worker  Hour $240.00 

Asbestos Inspector  Hour $275.00 

Truck Driver  Hour $180.00 

Administrative Assistant  Hour $100.00 

Clerical  Hour $100.00 

 

Vehicles and Vessels 

Sunken Vessel Removal and Disposal 
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Vessel Salvage and Recovery   

Marine based salvage operations 
Linear 

Foot 
$575.00 

Land based salvage operations 
Linear 

Foot 
$295.00 

   

Vehicle and Vessel Removal and Disposal (from land)   

Transfer/Tow of typical passenger car Each $750.00 

Transfer/Tow of Truck/RV Each $1,500.00 

Transfer/Tow and handling of Recreational vessels up to 24’ in length Each $4,200.00 

Transfer/Tow and handling of Recreational vessels up to 25’ up to 48' 

in length 
Each $6,200.00 

Transfer/Tow and handling of Recreational vessels above 48’ in 

length 
Each $12,000.00 

Storage 

Operation of Secure Aggregation Site for Vehicles and Vessels: Day $9,550.00 

Storage of Vehicle or Vessel Day $45.00 
   

Processing, Remediation and Disposal Each $950.00 

 

Wildfires 

Item Unit Price 

Contiminated Ash, Debris and Soil 

Removal APN $96,500.00 

Asbestos Removal  APN $5,500.00 

Re-Scrapes APN $8,000.00 

Concrete Removal APN $4,500.00 

Metal Removal APN $7,500.00 

Structural Removal Crew Day $9,250.00 

Hazardous Tree Removal Crew Day $9,700.00 

Log Deck Processing Crew Day $9,500.00 

Hazardous Fire Tree Removal Tree $1,450.00 

Property Owner Assistance Crew Hour $560.00 

 

Travel Trailer Installation  
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Basic Trailer Installation.   Each $45,000.00 

As Needed Services     

Buried Sewer Line.   

Linear 

Foot $48.00 

Install Sewer Tap:  Each $4,500.00 

Buried Water Line:  

Linear 

Foot $56.00 

Municipal Water Tap:  Each $9,200.00 

Power Pole with Meter:  Each $14,000.00 

Water Line Winterization:  

Linear 

Foot $15.00 

Handicap Ramp Price per ramp Each $18,500.00 

Direct Wiring to Well Pump Switch:  Each $2,500.00 

Above Ground Electrical Excess 

Linear 

Foot $75.00 

Provide Additional Potable Water Hose 

25' (feet) Each $50.00 

Provide and Install Generator: 5kw 

generator Each $7,500.00 

Direct Burial of 50 Amp Service: 

Linear 

Foot $75.00 

Handicap Platform Steps: Each $14,500.00 

 

Emergency Power Generation 

5kw Generator   

Price per month $5,600.00 

Price per week $1,600.00 

10kw Generator   

Price per month $5,600.00 

Price per week $1,600.00 

15kw Generator   

Price per month $5,600.00 

Price per week $1,600.00 

20kw Generator   

Price per month $13,090.00 

Price per week $3,740.00 

56kw Generator   
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Price per month $15,400.00 

Price per week $4,400.00 

100kw Generator   

Price per month $18,480.00 

Price per week $5,280.00 

175kw Generator   

Price per month $37,345.00 

Price per week $10,670.00 

240kw Generator   

Price per month $53,130.00 

Price per week $15,180.00 

500kw Generator   

Price per month $94,325.00 

Price per week $26,950.00 

1,000kw Generator   

Price per month $178,640.00 

Price per week $51,040.00 

 

ADDITIONAL HOURLY COSTS TO INCLUDE OPERATOR, FUEL AND 

MAINTENANCE 

EQUIPMENT 
HOURLY 

RATE 

  

JD 544 WHEEL LOADER WITH DEBRIS 

GRAPPLE 

$482.14  Hour 

JD 644 WHEEL LOADER WITH DEBRIS 

GRAPPLE 

$503.57  Hour 

EXTENDABOOM FROKLIFT WITH DEBRIS 

GRAPPLE 

$375.00  Hour 

753 BOBCAT SKID STEER LOADER WITH 

DEBRIS GRAPPLE 

$375.00  Hour 

753 BOBCAT SKID STEER LOADER WITH 

BUCKET 

$375.00  Hour 

753 BOCAT SKID STEER LOADER WITH 

STREET SWEEPER 

$375.00    

30-50 HP FARM TRACTOR WITH BOX BLADE 

OR RAKE 

$332.14  Hour 

2- 2 1/2 CY ARTICULATED LOADER WITH 

BUCKET 

$535.71  Hour 

3-4 CY ARTICULATED LOADER WITH 

BUCKET 

$578.57  Hour 

JD 648E LOG SKIDDER OR EQUIVALENT $514.29  Hour 

CAT D4 DOZER $407.14  Hour 

CAT D5 DOZER $428.57  Hour 
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CAT D6 DOZER $450.00  Hour 

CAT D7 DOZER $1,157.14  Hour 

CAT D8 DOZER $1,264.29  Hour 

CAT 125-140 MOTOR GRADER $750.00  Hour 

JD 690 TRACK HOE WITH DEBRIS GRAPPLE $535.71  Hour 

JD 690 TRACK HOE WITH BUCKET AND 

THUMB 

$535.71  Hour 

RUBBER TIRED EXCAVATOR WITH DEBRIS 

GRAPPLE 

$535.71  Hour 

JD 310 RUBBER TIRED EXCAVATOR WITH 

DEBRIS GRAPPLE 

$535.71  Hour 

210 PRENTISS KNUCKLEBOOM WITH DEBRIS 

GRAPPLE 

$514.29  Hour 

CAT 623 SELF LOADER SCRAPER $514.29  Hour 

HAND FED DEBRIS CHIPPER $760.71  Hour 

300-400 HP GRINDER $942.86  Hour 

800-1000 HP GRINDER $1,842.86  Hour 

30 TON CRANE $835.71  Hour 

50 TON CRANE $1,050.00  Hour 

100 TON CRANE (EIGHT HOURS MINIMUM) $1,692.86  Hour 

40'-60' BUCKET TRUCK WITH CURRENT 

DIELECTRIC TEST 

$564.29  Hour 

60' OR GREATER BUCKET TRUCK $707.14  Hour 

FUEL/SERVICE TRUCK $375.00  Hour 

WATER TRUCK 2000 GALLON $375.00  Hour 

PORTABLE LIGHT PLANT 
$353.57  Hour 

LOWBOY TRAILER WITH TRACTOR $514.29  Hour 

FLATBED TRUCK $439.29  Hour 

PICK UP TRUCK (UNMANNED) $107.14  Hour 

SELF LOADING DUMP TRUCK WITH DEBRIS 

GRAPPLE 

$514.29  Hour 

SINGLE AXLE DUMP TRUCK 5-12 CY $407.14  Hour 

TANDEM AXLE DUMP TRUCK 16-20 CY $428.57  Hour 

TANDEM AXLE DUMP TRUCK 21-30 CY $450.00  Hour 

TANDEM AXLE DUMP TRUCK 31-50 CY $471.43  Hour 

TANDEM AXLE DUMP TRUCK 51-80 CY $492.86  Hour 

TANDEM AXLE DUMP TRUCK/TRACTOR 

TRAILER OVER 80 CY 

$514.29  Hour 

POWER SCREEN $675.00  Hour 

STACKING CONVEYOR $675.00  Hour 

AIR CURTAIN INCINERATOR SELF 

CONTAINED 

$635.71  Hour 

TEMPORARY OFICE TRAILER $500.00  Hour 
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RESPONSE TRAILER 20' $357.14  Hour 

RESPONSE TRAILER 36' $428.57  Hour 

MOBILE COMMAND CENTER $500.00  Hour 

VEHICLES/TRANSPORTATION Unit Price   

Pickup Truck $675.00 Each 

Pickup Truck Extended Cab $675.00 Each 

Pickup Truck 4 X 4 $750.00 Each 

Pickup Truck 1 Ton $750.00 Each 

Box Truck $210.00 Each 

Passenger Car $600.00 Each 

20’ Response Trailer $2,250.00 Each 

36’ Response Trailer $3,000.00 Each 

Office Trailer $3,750.00 Each 

Flatbed Trailer $1,125.00 Each 

Vehicle Use- Pickups, Vans, Cars $600.00 Roll 

Vehicle Use- Trailers, Heavy Trucks $85.00 Each 

12’ Work Boat W/Motor $675.00 Roll 

12’ Work Boat W/O Motor $600.00 Each 

Vacuum Truck 3500 Gallon $950.00 Each 

PERSONAL PROTECTIVE EQUIPMENT 

(PPE) 

Unit 

Price 

  

Level A Employee Fully Encapsulated Suit, Scab, 1 

Scab Bottle, Gloves And Boots  (Does Not Include 

Suit, Glove, Or Boot  Replacement) 

$1,137.00 Day 

Level B Employee Protective Coverall, Scab Or 

Airline Respirator, Gloves, Boots, And Hard Hats 

(Does Not Include Coverall Or Glove Replace.) 

$570.00 Day 

Level C Employee Protective Coverall, Half Or Full 

Face Respirator, Cartridges, Gloves,  Boots, And 

Hard Hats (Does Not Include Coverall, Cartridge, Or 

Glove Replacement)  

$352.50 Day 

Scab Bottles Refill- After The First Included In Level 

A & B Charge Above.   

$85.50 Day 

Cascade Air System Per Employee $178.50 Day 

Air Filtration Panel $345.00 Day 

Airline Respirator Each Includes 150 Feet Of Airline $150.00 Day 

Respirator Airline 50’ Section.   $150.00 Day 

Respirator Cartridges. $60.00 Each 

BASE CAMP EQUIPMENT AND SERVICES 

Kitchen and Food Services     

250 Person Capability Base Camp  $43,193.00  Day 
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500 Person Capability Base Camp  $75,965.00  Day 

Restroom Facilities 

per Appendix L, section 2.0 including all section 2 

subsections. 

    

250 Person Capability Base Camp  $12,070.00  Day 

500 Person Capability Base Camp  $21,230.00  Day 

Billeting     

250 Person Capability Base Camp  $84,045.00  Day 

500 Person Capability Base Camp $147,815.00 Day 

Administration Facility     

250 Person Capability Base Camp  $5,714.00  Day 

500 Person Capability Base Camp  $5,714.00  Day 

Medical Clinic     

250 Person Capability Base Camp  $10,714.00  Day 

500 Person Capability Base Camp  $10,714.00  Day 

Morale & Welfare       

250 Person Capability Base Camp  $6,250.00  Day 

500 Person Capability Base Camp  $6,250.00  Day 

Mobile Shower/Services     

250 Person Capability Base Camp  $11,765.00  Day 

500 Person Capability Base Camp  $20,695.00  Day 

Mobile Laundry     

250 Person Capability Base Camp  $6,723.00  Day 

500 Person Capability Base Camp  $11,825.00  Day 

Camp Lighting and Heating and Ventilation     

250 Person Capability Base Camp  $41,205.00  Day 

500 Person Capability Base Camp  $72,470.00  Day 

Ablution Equipment      

250 Person Capability Base Camp  $10,000.00  Day 

500 Person Capability Base Camp  $18,000.00  Day 

 

1,000 Person Base Camp Scenario/24/7/30 Days of Operation (Minimum)  

Schedule A - Kitchens/Food Service 

Description 

Mobilization 

Price 

Demobilization 

Price 

Price for 30 

Days TOTAL 

Mobile Catering Unit  $15,000.00   $15,000.00   $45,000.00   $75,000.00  

Food Supply (including 

paper products, ice and 

drinks)  $25,000.00   $10,000.00  

 

$2,250,000.00   $2,285,000.00  

Reefers for Food & Ice 

Storage  $10,000.00   $10,000.00   $250,000.00   $270,000.00  

Dining Tent, Tables, 

Chairs, and Prep Tents  $10,000.00   $10,000.00  

 

$1,250,000.00   $1,270,000.00  
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30 yard Roll Offs   $1,000.00   $1,000.00   $8,000.00   $10,000.00  

Mobile Hand Wash 

Stations  $1,000.00   $1,000.00   $51,429.00   $53,429.00  

  

Schedule B - Restroom Facilities 

Description 

Mobilization 

Price 

Demobilization 

Price 

Price for 30 

Days TOTAL 

Portable Toilets  $45,000.00   $45,000.00   $700,000.00   $790,000.00  

Mobile Hand Wash 

Stations  $1,000.00   $1,000.00   $51,429.00   $53,429.00  

  

Schedule C - Billeting 

Description 

Mobilization 

Price 

Demobilization 

Price 

Price for 30 

Days TOTAL 

Sleep Tents  $100,000.00   $100,000.00  

 

$7,140,000.00   $7,340,000.00  

Cots  $40,000.00   $40,000.00   $300,000.00   $380,000.00  

Linen Sets  $15,000.00   $15,000.00   $60,000.00   $90,000.00  

  

Schedule D - Administrative Facility 

Description 

Mobilization 

Price 

Demobilization 

Price 

Price for 30 

Days TOTAL 

Tent, Tables, Chairs  $10,000.00   $10,000.00   $160,000.00   $180,000.00  

  

Schedule E - Medical Clinic 

Description 

Mobilization 

Price 

Demobilization 

Price 

Price for 30 

Days TOTAL 

Tent, Tables, Chairs  $10,000.00   $10,000.00   $160,000.00   $180,000.00  

Divider Wall, Refrigerator, 

Hand Sink (Daily Service)  $5,000.00   $5,000.00   $40,000.00   $50,000.00  

IV Poles, Fans, Outlets  $5,000.00   $5,000.00   $100,000.00   $110,000.00  

  

Schedule F - Morale, Welfare & Recreation 

Description 

Mobilization 

Price 

Demobilization 

Price 

Price for 30 

Days TOTAL 

Tents, Tables, Chairs  $10,000.00   $10,000.00   $160,000.00   $180,000.00  

Television  $1,500.00   $1,500.00   $15,000.00   $18,000.00  

  

Schedule G - Mobile Showers 

Description 

Mobilization 

Price 

Demobilization 

Price 

Price for 30 

Days TOTAL 
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Shower Units  $60,000.00   $60,000.00  

 

$1,050,000.00   $1,170,000.00  

  

Schedule H - Mobile Laundries 

Description 

Mobilization 

Price 

Demobilization 

Price 

Price for 30 

Days TOTAL 

Mobile Laundry Unit  $60,000.00   $60,000.00   $600,000.00   $720,000.00  

  

Schedule I - Camp Lighting & Heating and Ventilation (fans) 

Description 

Mobilization 

Price 

Demobilization 

Price 

Price for 30 

Days TOTAL 

Tower Lights  $1,500.00   $1,500.00   $52,000.00   $55,000.00  

Heating  $50,000.00   $50,000.00  $3,375,000.00   $3,475,000.00  

Ventilation  $7,500.00   $7,500.00   $250,000.00   $265,000.00  

 

Landslide and Slip-Out Stabilization 

1 

Launched Soil Nails (excludes mob/demob and crew rate 

items 14&15) 
    

Perforated Steel tube up to 20ft. Length Each $733.35 

Perforated fiberglass tube up to 20ft., pressure grouted w #6 

epoxy coated inner bar 
Each $753.35 

Perforated steel tube up to 20ft, pressure grouted with #6 

epoxy coated inner bar 
Each $580.00 

Temporary Soil nail, bare steel tube up to 20ft. Length Each $460.00 

Perforated fiberglass tube up to 20 ft. length Each $600.00 

Perforated steel tube up to 20ft. length Each $460.00 

2 

Drilled Permanently cased soil nails (excludes 

mob/demob and crew rate items 14&15) 
    

Steel tube up to 20ft length drilled and grouted w #6 epoxy 

coated inner bar 
Each $666.70 

Steel tube up to 30ft length drilled and grouted w #6 epoxy 

coated inner bar 
Each $920.00 

Steel tube up to 40ft length drilled and grouted w #6 epoxy 

coated inner bar 
Each $1,046.70 

Steel tube up to 50ft length drilled and grouted w #6 epoxy 

coated inner bar 
Each $1,166.70 

Steel tube up to 60ft length drilled and grouted w #6 epoxy 

coated inner bar 
Each $1,380.00 

Steel tube up to 70ft length drilled and grouted w #6 epoxy 

coated inner bar 
Each $1,586.70 

Steel tube up to 80ft length drilled and grouted w #6 epoxy 

coated inner bar 
Each $1,793.35 
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3 

Self-Drilling SuperNails (excludes mob/demob and crew 

rate items 14&15) 
    

Self drilling supernails up to 20ft in length Each $800.00 

Self drilling supernails up to 30ft in length Each $1,100.00 

Self drilling supernails up to 40ft in length Each $1,550.00 

Self drilling supernails up to 50ft in length Each $1,880.00 

Self drilling supernails up to 60ft in length Each $2,250.00 

Self drilling supernails up to 70ft in length Each $2,600.00 

Self drilling supernails up to 80ft in length Each $2,960.00 

Additional cost for 10ft. High capacity X-51 Bar Each $127.00 

4 

Supernail testing (excludes mob/demob and crew rate 

items14&15) 
    

Proof testing Each $926.50 

Verification testing Each $1,850.00 

5 

BioWall (excludes mob/demob and crew rate items 

14&15) 
    

BioWall construction 
Square 

Foot 
$28.00 

6 

GeoSynthetically confined Soil components (excludes 

mob/demob and crew rate items 14&15) 
    

Geosynthetically Confined Soil Wall construction (excludes 

materials) 

Square 

Foot 
$14.35 

Galvanized wire basket units - approximately 10"x120' Each $128.00 

Concrete masonry units - approximately 8'x8'x16' Each $6.00 

Woven Geotextile 
Square 

Foot 
$1.00 

7 

Turf (excludes mob/demob and crew rate items 14&15)     

Permanent turf reinforcement mat 
Square 

Foot 
$1.75 

Biodegradable turf reinforcing mat 
Square 

Foot 
$0.75 

8 

Shotcrete or Gunite (excludes mob/demob and crew rate 

items 14&15) 
    

Wet-Mix reinforced shotcrete (unit per inch thickness over 

one square foot of area=SFI) 
SFI $5.70 

Dry-Mix reinforced gunite (unit per inch thickness over one 

square foot of area=SFI) 
SFI $7.70 

Steel fiber reinforcement (unit per inch thickness over one 

square foot of area=SFI) 
SFI $1.35 

9 
Steel mesh surface treatment for use with launched soil 

nails (excludes mob/demob and crew rate items 14&15) 
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High capacity diamond mesh 
Square 

Foot 
$13.35 

Double twist wire mesh 
Square 

Foot 
$16.67 

Galvanized Steel plates 8"x8" Each $42.00 

Galvanized Steel plates 10"x10" Each $53.35 

Galvanized Steel plates 12"x12" Each $72.00 

10 

Drilled Horizontal Drains (excludes mob/demob and crew 

rate items 14&15) 
    

Drilled PVC Horizontal drains up to 2" diameter LF $25.00 

Stripdrain - 6"wide LF $4.50 

PVC Drain collector pipe system LF $20.00 

11 

Rockfall Stabilization (excludes mob/demob and crew 

rate items 14&15) 
    

Scaling 
Square 

Foot 
$5.00 

Trim Blasting 
Square 

Foot 
$206.50 

Slope Drape - Double twist wire mesh 
Square 

Yard 
$54.50 

Slope Drape - Cable Net 
Square 

Yard 
$173.35 

Slope Drape - Tecco Mesh (4mm) 
Square 

Yard 
$173.35 

Temporary rockfall barrier LF $626.75 

Low reach drilling (<25 feet) LF $28.00 

High reach drilling (>25 feet) LF $53.35 

Limited access drilling LF $125.35 

F&I Rock Dowel - #8 Grade 75 all-thread bar galvanized LF $22.35 

F&I Rock Dowel - #11 Grade 75 all-thread bar galvanized LF $35.35 

F&I Rock Dowel - #8 Grade 150 all-thread bar galvanized LF $28.00 

F&I Rock Dowel - #11 Grade 150 all-thread bar galvanized LF $42.00 

Rock Anchor testing Each $1,060.00 

12 

Grouting (excludes mob/demob and crew rate items 

14&15) 
    

Compaction grouting casing installation LF $28.00 

Compaction grout for soils densification CF $21.50 

Compaction grout for void fill CF $21.50 

Polyurethane grouting for void fill and re-leveling Pound $13.00 

13 

Large Diameter Micropiles (excludes mob/demob and 

crew rate items 14&15) 
    

5 inch Micropiles (with up to 5.5" steel casing) LF $115.00 

7 inch Micropiles (with up to 7.625" steel casing) LF $157.75 



 

County of Orange  MA-080-22010092 Page 52 of 55 

OC Public Works Disaster-Related Debris Management Services File No.:  080-2099802 

 
 

10 inch Micropiles (with up to 9.625" steel casing) LF $201.75 

12 inch Micropiles (with up to 11.875" steel casing) LF $258.25 

14 

Mobilization / Demobilization     

Mobilization Each $22,235.00 

Limited access, Rockfall & Compaction mobilization in 

addition to Mobilization 
Each $13,035.00 

15 

Daily Crew Rates     

Soils stabilization crew, per workday Day $14,065.00 

Rockfall stabilization crew, per workday Day $12,465.00 

Compaction grouting crew, per workday Day $16,800.00 

Additional crew member/crew Each $2,800.00 

16 River and Canal Shoreline Restoration LF $65.00 

3. Firm Discount and Pricing Structure:  Contractor guarantees that prices quoted are equal to or 

less than prices quoted to any other local, State or Federal government entity for services of equal 

or lesser scope.  Contractor agrees that no price increases shall be passed along to the County 

during the term of this Contract not otherwise specified and provided for within this Contract. 

4. PRICE INCREASE/DECREASES:  No price increases will be permitted during the first term of the 

Contract.  The County requires documented proof of cost increases on Contracts prior to any price 

adjustment.  A minimum of 180-days advance notice in writing is required to secure such 

adjustment.  No retroactive price adjustments will be considered.  All price decreases will 

automatically be extended to the County of Orange.  The County may enforce, negotiate, or cancel 

escalating price Contracts or take any other action it deems appropriate, as it sees fit.  The net dollar 

amount of profit will remain firm during the period of the Contract.  Adjustments increasing the 

Contractor’s profit will not be allowed. 

5. FIRM DISCOUNT AND PRICING STRUCTURE:  Contractor guarantees that prices quoted are equal 

to or less than prices quoted to any other local, State or Federal government entity for services of 

equal or lesser scope.  Contractor agrees that no price increases shall be passed along to the County 

du ring the term of this Contract not otherwise specified and provided for within this Contract. 

6. CONTRACTOR’S EXPENSE:  The Contractor will be responsible for all costs related to photo 

copying, telephone communications and fax communications while on County sites during the 

performance of work and services under this Contract. 

7. PAYMENT TERMS – PAYMENT IN ARREARS:  Invoices are to be submitted in arrears to the user 

agency/department to the ship-to address, unless otherwise directed in this Contract.  Contractor 

shall reference Contract number on invoice.  Payment will be net 30 days after receipt of an invoice 

in a format acceptable to the County of Orange and verified and approved by the agency/department 

and subject to routine processing requirements.  The responsibility for providing an acceptable 

invoice rests with the Contractor. 

Billing shall cover services and/or goods not previously invoiced.  The Contractor shall reimburse 

the County of Orange for any monies paid to the Contractor for goods or services not provided or 

when goods or services do not meet the Contract requirements. 
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Payments made by the County shall not preclude the right of the County from thereafter disputing 

any items or services involved or billed under this Contract and shall not be construed as acceptance 

of any part of the goods or services. 

8. TAXPAYER ID NUMBER:  The Contractor shall include its taxpayer ID number on all invoices 

submitted to the County for payment to ensure compliance with IRS requirements and to expedite 

payment processing. 

9. PAYMENT – INVOICING INSTRUCTIONS:  The Contractor will provide an invoice on the 

Contractor’s letterhead for goods delivered and/or services rendered.  In the case of goods, the 

Contractor will leave an invoice with each delivery.  Each invoice will have a number and will 

include the following information: 

A. Contractor’s name and address 

B. Contractor’s remittance address, if different from “A” above 

C. Contractor’s Taxpayer ID Number 

D. Name of County Agency/Department 

E. Delivery/Service address 

F. Master Agreement (MA) or Purchase Order (PO) number 

G. Agency/Department’s Account Number 

H. Date of invoice 

I. Product/Service description, quantity, and prices 

J. Sales tax, if applicable 

K. Freight/Delivery charges, if applicable 

L. Total 

Invoices and support documentation are to be forwarded to: 

 

OC Public Works/Procurement Services 

Attn:  Accounts Payable 

PO Box 4048 

Santa Ana, CA 92702-4048 

Email:  accountspayables@ocpw.ocgov.com  

Contractor has the option of receiving payment directly to their bank account via an Electronic 

Fund Transfer (EFT) process in lieu of a check payment.  Payment made via EFT will also receive 

Electronic Remittance Advice with the payment details via email.  An email address will need to 

be provided to the County via an EFT Authorization Form.  To request a form, please contact the 

DPA. 
 

  

mailto:accountspayables@ocpw.ocgov.com
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ATTACHMENT C 

STAFFING PLAN 

 

Name Classification/Designation 
Years of 

Experience 

John Sullivan President 26 years + 

Mark Stafford Vice President of Response and Recovery 41 years + 

Kristy Fuentes Vice President, Secretary, Treasurer 23 years + 

Tony Furr Vice President of Operations 19 years + 

Joe Newman Director of Technical Assistance and Training 17 years + 

Jeff Snow Regional Manager 11 years + 

Lisa Garcia Contracts Manager 16 years + 

The Contractor understands that the personnel represented as assigned to the Contract must remain working 

on the Contract throughout the duration of the Contract unless otherwise requested or approved by the 

County.  Substitution or addition of key personnel in any given category or classification shall be allowed 

only with prior written approval of the County Building Manager. Note: The written approval of 

substituted Key Personnel is for departmental use only and shall not be used for auditing purposes 

outside OC Public Works.  

Contractor may reserve the right to involve other personnel, as their services are required. The specific 

individuals will be assigned based on the need and timing of the service/classification required. Assignment 

of additional key personnel shall be subject to County Building Manager written approval. Note: The 

written approval of additional Key Personnel is for departmental use only and shall not be used for 

auditing purposes outside OC Public Works. County reserves the right to have any personnel removed 

from providing services to County under this Contract. County is not required to provide any reason for the 

request for removal of any personnel. 

 

1. Subcontractor(s) 

 

Listed below are subcontractor(s) anticipated by Contractor to perform services specified in Attachment 

A.  Substitution or addition of Contractor’s subcontractors in any given project function shall be 

allowed only with prior written approval of County’s Project Manager. 

 

Company Name 
Corporate Address & Local 

Address (if applicable) 

Contact Name and 

Telephone Number 
Project Function 

ACCESS 

INTERNATIONAL 

1512 Timberwood, Irvine, CA. 

92620 

Mark Newgent 949-

529-0497 

Supply Chain – 

Fuel\Oil, Logistics, 

Lab Testing 

Forgen, LLC 

6558 Lonetree Boulevard 

Rocklin, CA 95765 6025 South 

Quebec Street, Suite 300, 

Centennial, CO 80111 

Matt Marks 720-

221-1126 

Environmental 

remediation, flood 

control and ecosystem 

restoration 

Coleman Environmental 

Engineering, Inc. 

85 E. Hwy. 20 Upper Lake, CA 

95485 

Lee Weisenberg 

707-275-9016 

Full scope 

Environmental 

Engineering, 
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Company Name 
Corporate Address & Local 

Address (if applicable) 

Contact Name and 

Telephone Number 
Project Function 

Municipal 

Engineering, 

StreamRestoration, 

Civil Engineering, 

Water Supply, 

Wastewater 

  




